
BRIDGE #3 OVER NORFOLK SOUTHERN RAILROAD ON US-17 BUS AND BRIDGE #25 ON US-17 BUS OVER PAMLICO RIVER.

   

JUL 26, 2019 08:18 AM BEAUFORT 2:00 PM 1 /  1 001

15BPR.42,  46016.3.1 JUN 18 2019 C204219

TIP NO 0.622 MIB-5302

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

                                                                                          *** THIS PROJECT WAS REJECTED ***

       



BRIDGE #13 OVER THE INTRACOASTAL WATERWAY ON NC-904.

   

JUL 26, 2019 08:18 AM BRUNSWICK 2:00 PM 1 /  1 002

15BPR.24 JUN 18 2019 C204300

TIP NO 0.360 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

                                                                                          *** THIS PROJECT WAS REJECTED ***

       



BRIDGE #27 OVER SCOTT CREEK AND SOUTHERN RAILROAD ON US-23 BUS.

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON,  TN

ENGLISH CONSTRUCTION CO INC FLUOR ENTERPRISES, INC.

LYNCHBURG,  VA GREENVILLE,  SC

JUL 26, 2019 08:18 AM JACKSON 2:00 PM 1 /  14 003

48037.3.3 JUN 18 2019 C204330

TIP NO 0.235 MIB-5905

FED AID NO BRNHS-0023(28)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 700000.00 802000.00  849850.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 120000.00 109524.00  250000.00CONSTRUCTION SURVEYING

0003 0022000000-E 225  26,590 CY  13.00 345670.00 20.00 531800.00 44.00  1169960.00UNCLASSIFIED EXCAVATION

0004 0028000000-N SP  Lump Sum 56500.00 58000.00  117951.32TYPE I STANDARD APPR **********
(19+41.94 -L-)

0005 0050000000-E 226  1 ACR 8500.00 8500.00 17241.00 17241.00 71588.46  71588.46SUPP CLEARING & GRUBBING

0006 0057000000-E 226  450 CY  25.00 11250.00 23.00 10350.00 238.85  107482.50UNDERCUT EXCAVATION

0007 0063000000-N SP  Lump Sum 950000.00 189881.00  146063.99GRADING

0008 0195000000-E 265  400 CY  62.50 25000.00 64.00 25600.00 133.25  53300.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  600 SY  4.00 2400.00 2.90 1740.00 10.73  6438.00GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   1,890 SF  65.00 122850.00 65.00 122850.00 55.45  104800.50TEMPORARY SHORING

0011 0318000000-E 300  200 TON 48.00 9600.00 54.00 10800.00 135.38  27076.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  600 SY  4.50 2700.00 3.90 2340.00 21.68  13008.00FND CONDIT GEOTEXTILE

0013 0343000000-E 310  272 LF  89.00 24208.00 77.00 20944.00 76.93  20924.9615" SIDE DRAIN PIPE

0014 0344000000-E 310  132 LF  95.00 12540.00 84.00 11088.00 89.87  11862.8418" SIDE DRAIN PIPE

0015 0345000000-E 310  76 LF  132.00 10032.00 106.00 8056.00 94.00  7144.0024" SIDE DRAIN PIPE

0016 0348000000-E 310  8 EA  475.00 3800.00 567.00 4536.00 311.12  2488.96**" SIDE DRAIN PIPE ELBOW
(15")

0017 0348000000-E 310  2 EA  585.00 1170.00 599.00 1198.00 362.70  725.40**" SIDE DRAIN PIPE ELBOW
(18")

0018 0348000000-E 310  2 EA  650.00 1300.00 699.00 1398.00 489.48  978.96**" SIDE DRAIN PIPE ELBOW
(24")

0019 0448200000-E 310  952 LF  60.00 57120.00 104.00 99008.00 163.40  155556.8015" RCP CULV CLASS IV

0020 0448300000-E 310  224 LF  66.00 14784.00 116.00 25984.00 174.49  39085.7618" RCP CULV CLASS IV

0021 0448400000-E 310  140 LF  85.00 11900.00 136.00 19040.00 196.53  27514.2024" RCP CULV CLASS IV

0022 0974000000-E SP   72 LF  1400.00 100800.00 414.00 29808.00 820.24  59057.28**"WLD STL PIPE ***" B RR
(24", 0.5")

0023 0995000000-E 340  422 LF  35.00 14770.00 13.00 5486.00 32.58  13748.76PIPE REMOVAL

0024 1099500000-E 505  100 CY  35.00 3500.00 26.00 2600.00 59.14  5914.00SHALLOW UNDERCUT

0025 1099700000-E 505  200 TON 35.00 7000.00 43.00 8600.00 81.18  16236.00CLASS IV SUBGRD STABILIZATION

0026 1121000000-E 520  2,211 TON 38.00 84018.00 42.00 92862.00 66.60  147252.60AGGREGATE BASE COURSE

0027 1220000000-E 545  300 TON 40.00 12000.00 48.00 14400.00 123.77  37131.00INCIDENTAL STONE BASE

0028 1275000000-E 600  1,637 GAL 5.00 8185.00 13.00 21281.00 3.00  4911.00PRIME COAT

0029 1297000000-E 607  1,090 SY  10.00 10900.00 18.97 20677.30 11.10  12099.00MILL ASP PVMT *****" DTH
(1-1/2")

0030 1491000000-E 610  500 TON 167.50 83750.00 143.00 71500.00 169.53  84765.00ASP CONC BASE CRS B25.0C

0031 1503000000-E 610  430 TON 173.00 74390.00 130.00 55900.00 175.18  75327.40ASP CONC INTR CRS I19.0C

0032 1519000000-E 610  1,025 TON 140.00 143500.00 133.00 136325.00 141.28  144812.00ASP CONC SURF CRS S9.5B

0033 1575000000-E 620  115 TON 810.00 93150.00 691.00 79465.00 819.41  94232.15ASP FOR PLANT MIX

0034 1693000000-E 654  30 TON 275.00 8250.00 576.00 17280.00 336.00  10080.00ASPH PLT MIX PVMT REPAIR

0035 2000000000-N 806  25 EA  300.00 7500.00 366.00 9150.00 463.62  11590.50RIGHT-OF-WAY MARKERS

0036 2022000000-E 815  224 CY  20.00 4480.00 34.96 7831.04 123.44  27650.56SUBDRAIN EXCAVATION
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0037 2026000000-E 815  1,000 SY  4.50 4500.00 9.20 9200.00 28.97  28970.00GEOTEXTILE FOR SUBSURF DRNS

0038 2036000000-E 815  168 CY  64.00 10752.00 108.00 18144.00 168.31  28276.08SUBDRAIN COARSE AGGREGATE

0039 2044000000-E 815  1,000 LF  10.50 10500.00 21.00 21000.00 26.64  26640.006" PERF SUBDRN PIPE

0040 2070000000-N 815  2 EA  400.00 800.00 740.00 1480.00 1384.62  2769.24SUBDRN PIPE OUTLET

0041 2077000000-E 815  12 LF  30.00 360.00 26.00 312.00 214.93  2579.166" OUTLET PIPE

0042 2253000000-E 840 0.553 CY  1200.00 663.60 4180.00 2311.54 2251.05  1244.83PIPE COLLARS

0043 2275000000-E SP   5 CY  560.00 2800.00 464.00 2320.00 1112.20  5561.00FLOWABLE FILL

0044 2286000000-N 840  22 EA  3824.00 84128.00 2078.00 45716.00 4966.59  109264.98MASNRY DRAINAGE STRUCT

0045 2364000000-N 840  2 EA  745.00 1490.00 922.00 1844.00 6000.95  12001.90FRAME W/2GRTS 840.16 STD

0046 2366000000-N 840  1 EA  2150.00 2150.00 955.00 955.00 6309.33  6309.33FRAME W/2GRTS 840.24 STD

0047 2367000000-N 840  6 EA  850.00 5100.00 955.00 5730.00 6309.31  37855.86FRAME W/2GRTS 840.29 STD

0048 2374000000-N 840  2 EA  700.00 1400.00 1043.00 2086.00 6076.55  12153.10FRAME-GRT-HD 840.03 **
(E)

0049 2374000000-N 840  4 EA  700.00 2800.00 1057.00 4228.00 6076.55  24306.20FRAME-GRT-HD 840.03 **
(F)

0050 2374000000-N 840  7 EA  700.00 4900.00 1057.00 7399.00 4856.96  33998.72FRAME-GRT-HD 840.03 **
(G)

0051 2549000000-E 846  1,830 LF  32.00 58560.00 38.00 69540.00 49.05  89761.502'-6" CONC CURB & GUTTER

0052 2556000000-E 846  36 LF  56.00 2016.00 64.00 2304.00 70.59  2541.24SHOULDER BERM GUTTER

0053 2591000000-E 848  800 SY  55.00 44000.00 67.00 53600.00 68.74  54992.004" CONCRETE SIDEWALK

0054 2605000000-N 848  2 EA  2200.00 4400.00 2680.00 5360.00 4155.77  8311.54CONCRETE CURB RAMPS

0055 2612000000-E 848  20 SY  95.00 1900.00 130.00 2600.00 229.65  4593.006" CONCRETE DRIVEWAY

0056 2619000000-E 850  270 SY  90.00 24300.00 104.00 28080.00 135.77  36657.904" CONCRETE PAVED DITCH

0057 2647000000-E 852  40 SY  120.00 4800.00 123.00 4920.00 196.86  7874.405" MONO CONC ISLANDS (SURF MTD)

0058 2724000000-E 857  90 LF  86.00 7740.00 123.00 11070.00 142.92  12862.80PC REINF BARRIER SNGL FC

0059 3030000000-E 862 1,462.5 LF  19.25 28153.13 20.00 29250.00 17.26  25242.75STL BEAM GUARDRAIL

0060 3045000000-E 862  100 LF  21.00 2100.00 21.00 2100.00 19.29  1929.00SBGR SHOP CURVED

0061 3150000000-N 862  5 EA  12.50 62.50 13.00 65.00 25.38  126.90ADDIT GUARDRAIL POSTS

0062 3195000000-N 862  1 EA  740.00 740.00 749.00 749.00 609.14  609.14GR END TYPE AT-1

0063 3210000000-N 862  1 EA  740.00 740.00 749.00 749.00 812.18  812.18GR END TYPE CAT-1

0064 3215000000-N SP   4 EA  2050.00 8200.00 2074.00 8296.00 1700.51  6802.04GR ANCHOR TYPE III

0065 3287000000-N SP   2 EA  3600.00 7200.00 3630.00 7260.00 3350.26  6700.52GR END TYPE TL-3

0066 3360000000-E 863  309 LF  5.00 1545.00 1.20 370.80 2.03  627.27REMOVE EXISTING GUARDRAIL

0067 3380000000-E 862 712.5 LF  14.00 9975.00 14.00 9975.00 13.20  9405.00TEMP STL BM GUARDRAIL

0068 3382000000-E 862 62.5 LF  14.00 875.00 14.00 875.00 15.23  951.88TEMP STL BM GDRAIL, SHP CURV

0069 3387000000-N SP   1 EA  965.00 965.00 980.00 980.00 1421.32  1421.32TEMP GDRL ANCH UNITS ******
(B-77)

0070 3387000000-N SP   6 EA  965.00 5790.00 980.00 5880.00 1319.80  7918.80TEMP GDRL ANCH UNITS ******
(III)

0071 3389150000-N SP   6 EA  2950.00 17700.00 2996.00 17976.00 2639.59  15837.54TEMP GDRL END UNITS *****
(TL3)
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0072 3436000000-N 862  1 EA  340.00 340.00 346.00 346.00 406.09  406.09GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS,TYPE AT-1

0073 3575000000-E SP   928 LF  21.00 19488.00 21.00 19488.00 25.00  23200.00GENERIC FENCING ITEM (LF)
BLACK VINYL COATED CHAIN LINK FENCE, 60" FABRIC

0074 3578000000-N SP   79 EA  113.00 8927.00 115.00 9085.00 250.00  19750.00GENERIC FENCING ITEM (EA)
BLACK METAL LINE POSTS, 60" CHAIN LINK FENCE, VINYL
COATED

0075 3578000000-N SP   24 EA  160.00 3840.00 161.00 3864.00 300.00  7200.00GENERIC FENCING ITEM (EA)
BLACK METAL TERMINAL POSTS, 60" CHAIN LINK FENCE,
VINYL COATED

0076 3628000000-E 876  4 TON 65.00 260.00 119.00 476.00 542.12  2168.48RIP RAP, CLASS I

0077 3649000000-E 876  35 TON 65.00 2275.00 52.00 1820.00 186.51  6527.85RIP RAP, CLASS B

0078 3656000000-E 876  1,045 SY  4.00 4180.00 2.90 3030.50 10.28  10742.60GEOTEXTILE FOR DRAINGE

0079 4072000000-E 903  334 LF  7.25 2421.50 7.50 2505.00 7.25  2421.50SUPPORT, 3-LB STL U-CHAN

0080 4096000000-N 904  2 EA  165.00 330.00 167.00 334.00 105.00  210.00SIGN ERECTION, TYPE D

0081 4102000000-N 904  10 EA  130.00 1300.00 133.00 1330.00 60.00  600.00SIGN ERECTION, TYPE E

0082 4116100000-N 904  3 EA  185.00 555.00 190.00 570.00 225.00  675.00SIGN ERECT, RELOC ** GRD MTD
(D)

0083 4116100000-N 904  1 EA  185.00 185.00 167.00 167.00 175.00  175.00SIGN ERECT, RELOC ** GRD MTD
(E)

0084 4155000000-N 907  12 EA  6.00 72.00 6.00 72.00 20.00  240.00DISPOSE SIGN SYST U-CHAN

0085 4192000000-N 907  4 EA  6.00 24.00 6.00 24.00 20.00  80.00DISPOSE SUPPORT, U-CHAN

0086 4400000000-E 1110  440 SF  10.00 4400.00 17.00 7480.00 35.35  15554.00WORK ZONE SIGNS (STAT)

0087 4405000000-E 1110  208 SF  15.00 3120.00 21.00 4368.00 67.23  13983.84WORK ZONE SIGNS (PORT)

0088 4410000000-E 1110  88 SF  10.00 880.00 15.00 1320.00 23.47  2065.36WORK ZONE SIGNS (BARR)

0089 4420000000-N 1120  2 EA  12500.00 25000.00 15018.00 30036.00 28806.77  57613.54PORTABLE CHANGE MSG SIGN

0090 4430000000-N 1130  46 EA  55.00 2530.00 66.00 3036.00 17.12  787.52DRUMS

0091 4435000000-N 1135  30 EA  30.00 900.00 29.00 870.00 17.11  513.30CONES

0092 4445000000-E 1145  64 LF  27.00 1728.00 60.00 3840.00 32.08  2053.12BARRICADES (TYPE III)

0093 4455000000-N 1150  50 DAY 235.00 11750.00 295.00 14750.00 510.45  25522.50FLAGGER

0094 4465000000-N 1160  2 EA  6200.00 12400.00 9633.00 19266.00 13041.18  26082.36TEMPORARY CRASH CUSHIONS

0095 4485000000-E 1170  392 LF  60.00 23520.00 36.00 14112.00 113.00  44296.00PORT CONC BARRIER

0096 4510000000-N 1190  40 HR  51.00 2040.00 95.00 3800.00 137.06  5482.40LAW ENFORCEMENT

0097 4516000000-N 1180  30 EA  43.00 1290.00 42.00 1260.00 93.59  2807.70SKINNY DRUM

0098 4650000000-N 1251  31 EA  17.00 527.00 14.00 434.00 40.52  1256.12TEMP RAISED PVMT MRKS

0099 4685000000-E 1205  2,740 LF  2.50 6850.00 2.00 5480.00 1.00  2740.00THERMO PVT MKG LINES 4"90

0100 4686000000-E 1205  2,535 LF  2.50 6337.50 2.00 5070.00 1.50  3802.50THERMO PVT MKG LINES 4"120

0101 4710000000-E 1205  140 LF  16.75 2345.00 8.00 1120.00 9.00  1260.0024"WIDE THERMO 120 MILS

0102 4725000000-E 1205  6 EA  230.00 1380.00 173.00 1038.00 200.00  1200.00THERMO PVT SYMBOL 90MILS

0103 4770000000-E 1205  1,554 LF  4.25 6604.50 3.50 5439.00 2.00  3108.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0104 4810000000-E 1205  12,808 LF  0.75 9606.00 0.50 6404.00 0.25  3202.00PAINT PVMT MARKINGS 4"

0105 4835000000-E 1205  45 LF  10.00 450.00 5.80 261.00 3.00  135.00PAINT PVT MKG LINES 24"
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0106 4850000000-E 1205  1,750 LF  1.25 2187.50 2.50 4375.00 1.00  1750.00LINE REMOVAL 4" WIDE

0107 4905000000-N 1253  31 EA  85.00 2635.00 98.00 3038.00 40.52  1256.12SNOWPLB PVMT MRKER

0108 5325800000-E 1510  480 LF  390.00 187200.00 404.00 193920.00 214.46  102940.808" WATER LINE

0109 5329000000-E 1510  875 LB  22.50 19687.50 23.00 20125.00 20.23  17701.25DI H2O PIPE FITTINGS

0110 5540000000-E 1515  1 EA  2790.00 2790.00 2880.00 2880.00 3256.35  3256.356" VALVE

0111 5546000000-E 1515  2 EA  5600.00 11200.00 5762.00 11524.00 2187.77  4375.548" VALVE

0112 5666000000-N 1515  1 EA  5600.00 5600.00 5762.00 5762.00 9978.36  9978.36FIRE HYDRANT

0113 5673000000-E 1515  5 LF  335.00 1675.00 345.00 1725.00 399.85  1999.25FIRE HYDRANT LEG

0114 5691300000-E 1520  300 LF  280.00 84000.00 288.00 86400.00 208.98  62694.008" SANITARY GRAVITY SEWER

0115 5709300000-E 1520  236 LF  237.00 55932.00 244.00 57584.00 464.50  109622.006" FORCE MAIN SEWER

0116 5769000000-E 1520  200 LB  22.50 4500.00 23.00 4600.00 23.70  4740.00DI SEWER PIPE FITTINGS

0117 5800000000-E 1530  255 LF  28.00 7140.00 29.00 7395.00 18.40  4692.00ABANDON 6" UTILITY PIPE

0118 5801000000-E 1530  485 LF  39.00 18915.00 40.00 19400.00 20.78  10078.30ABANDON 8" UTILITY PIPE

0119 5835700000-E 1540  46 LF  335.00 15410.00 346.00 15916.00 265.17  12197.8216" ENCASEMENT PIPE

0120 5882000000-N SP   1 EA  8400.00 8400.00 8643.00 8643.00 12448.70  12448.70GENERIC UTILITY ITEM (EA)
AIR RELEASE & VACUUM VALVE MANHOLE COMPLETE

0121 5882000000-N SP   1 EA  8400.00 8400.00 8643.00 8643.00 9422.35  9422.35GENERIC UTILITY ITEM (EA)
AIR RELEASE MANHOLE COMPLETE

0122 6000000000-E 1605  8,585 LF  5.40 46359.00 3.80 32623.00 3.15  27042.75TEMPORARY SILT FENCE

0123 6006000000-E 1610  280 TON 60.00 16800.00 63.00 17640.00 145.17  40647.60EROS CONTRL STONE CL A

0124 6009000000-E 1610  695 TON 60.00 41700.00 51.00 35445.00 131.19  91177.05EROS CONTRL STONE CL B

0125 6012000000-E 1610  840 TON 50.00 42000.00 59.00 49560.00 104.90  88116.00SEDIMENT CONTROL STONE

0126 6015000000-E 1615 6.5 ACR 1600.00 10400.00 1267.00 8235.50 1436.29  9335.89TEMPORARY MULCHING

0127 6018000000-E 1620  300 LB  7.00 2100.00 4.00 1200.00 3.50  1050.00SEED FOR TEMP SEEDING

0128 6021000000-E 1620 1.5 TON 2250.00 3375.00 921.00 1381.50 800.00  1200.00FERT FOR TEMP SEEDING

0129 6024000000-E 1622  460 LF  25.00 11500.00 15.00 6900.00 154.86  71235.60TEMPORARY SLOPE DRAINS

0130 6029000000-E SP   1,000 LF  4.00 4000.00 1.60 1600.00 1.35  1350.00SAFETY FENCE

0131 6030000000-E 1630  660 CY  16.50 10890.00 0.50 330.00 47.61  31422.60SILT EXCAVATION

0132 6036000000-E 1631  15,400 SY  1.50 23100.00 2.00 30800.00 1.70  26180.00MATTING FOR EROS CONTROL

0133 6037000000-E SP   3,900 SY  5.00 19500.00 5.80 22620.00 5.00  19500.00COIR FIBER MAT

0134 6042000000-E 1632  2,140 LF  4.00 8560.00 5.80 12412.00 3.23  6912.201/4" HARDWARE CLOTH

0135 6070000000-N 1639  4 EA  850.00 3400.00 556.00 2224.00 4462.73  17850.92SPECIAL STILLING BASINS

0136 6071012000-E SP   100 LF  7.00 700.00 12.00 1200.00 10.00  1000.00COIR FIBER WATTLE

0137 6071020000-E SP   90 LB  8.50 765.00 12.00 1080.00 19.51  1755.90POLYACRYLAMIDE (PAM)

0138 6071030000-E 1640  165 LF  11.00 1815.00 7.50 1237.50 6.50  1072.50COIR FIBER BAFFLE

0139 6084000000-E 1660  5 ACR 4000.00 20000.00 2420.00 12100.00 2100.00  10500.00SEEDING AND MULCHING

0140 6087000000-E 1660  5 ACR 670.00 3350.00 461.00 2305.00 1500.00  7500.00MOWING

0141 6090000000-E 1661  100 LB  7.00 700.00 2.50 250.00 2.00  200.00SEED FOR REPAIR SEEDING

0142 6093000000-E 1661 0.25 TON 2300.00 575.00 691.00 172.75 600.00  150.00FERT FOR REPAIR SEEDING

0143 6096000000-E 1662  150 LB  7.00 1050.00 7.00 1050.00 6.00  900.00SEED FOR SUPP SEEDING
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0144 6108000000-E 1665  4 TON 2300.00 9200.00 1152.00 4608.00 1000.00  4000.00FERTILIZER TOPDRESSING

0145 6114500000-N 1667  10 MHR 100.00 1000.00 46.00 460.00 40.00  400.00SPECIALIZED HAND MOWING

0146 6117000000-N SP   100 EA  175.00 17500.00 173.00 17300.00 559.57  55957.00RESPONSE FOR EROS CONTROL

0147 6117500000-N SP   4 EA  535.00 2140.00 1543.00 6172.00 2316.26  9265.04CONC WASHOUT STRUCTURE

0148 6123000000-E 1670 0.1 ACR 11000.00 1100.00 11524.00 1152.40 10002.80  1000.28REFORESTATION

0149 7048500000-E 1705  2 EA  1350.00 2700.00 1008.00 2016.00 958.88  1917.7616" PEDEST SIG HEAD 1 SEC W/CD

0150 7060000000-E 1705  1,250 LF  4.50 5625.00 3.80 4750.00 3.56  4450.00SIGNAL CABLE

0151 7120000000-E 1705  12 EA  1125.00 13500.00 1037.00 12444.00 986.28  11835.36VEHICLE SIGNAL HD (12", 3 SECT)

0152 7264000000-E 1710  220 LF  5.65 1243.00 4.85 1067.00 4.66  1025.20MESSENGER CABLE (3/8")

0153 7300000000-E 1715  410 LF  11.25 4612.50 8.50 3485.00 48.95  20069.50UNPAVED TRENCH (***********)
(1, 2")

0154 7324000000-N 1716  6 EA  500.00 3000.00 403.00 2418.00 1052.80  6316.80JUNCTION BOX (STANDARD SIZE)

0155 7360000000-N 1720  4 EA  1350.00 5400.00 1094.00 4376.00 1041.07  4164.28WOOD POLE

0156 7372000000-N 1721  6 EA  565.00 3390.00 576.00 3456.00 547.93  3287.58GUY ASSEMBLY

0157 7420000000-E 1722  1 EA  700.00 700.00 663.00 663.00 630.12  630.122" RISER WITH WEATHERHEAD

0158 7444000000-E 1725  430 LF  14.00 6020.00 9.50 4085.00 9.31  4003.30INDUCTIVE LOOP SAWCUT

0159 7456000000-E 1726  590 LF  4.00 2360.00 2.50 1475.00 2.14  1262.60LEAD-IN CABLE(********)
(14-2)

0160 7481240000-N SP   2 EA  4500.00 9000.00 3428.00 6856.00 3260.20  6520.40CAMERA W/O INT LOOP EMUL PROCESS

0161 7481260000-N SP   2 EA  5100.00 10200.00 9795.00 19590.00 9314.85  18629.70EXT LOOP EMULATOR PROCESS UNIT

0162 7588000000-N SP   1 EA  27000.00 27000.00 27399.00 27399.00 26054.16  26054.16SGNL MAST ARM WITH METAL POLE

0163 7613000000-N SP   1 EA  1500.00 1500.00 1843.00 1843.00 1500.00  1500.00SOIL TEST

0164 7614100000-E SP   8 CY  1125.00 9000.00 1008.00 8064.00 958.88  7671.04DRILLED PIER FOUND

0165 7631000000-N SP   1 EA  115.00 115.00 461.00 461.00 438.35  438.35MAST ARM W/ MTL POLE DES

0166 7636000000-N 1745  5 EA  565.00 2825.00 547.00 2735.00 520.54  2602.70SIGN FOR SIGNALS

0167 7642200000-N 1743  2 EA  1600.00 3200.00 1786.00 3572.00 1970.00  3940.00TYPE II PED W/ FOUNDATION

0168 7684000000-N 1750  1 EA  1500.00 1500.00 1556.00 1556.00 1479.42  1479.42SIGNAL CABINET FOUNDATION

0169 7756000000-N 1751  1 EA  16500.00 16500.00 15558.00 15558.00 14794.16  14794.16CONTLR WITH CBNT, 2070L BASE MTD

0170 7780000000-N 1751  12 EA  150.00 1800.00 138.00 1656.00 131.50  1578.00DETECTOR CARD (TYPE 2070L)

0171 7901000000-N 1753  1 EA  850.00 850.00 576.00 576.00 547.93  547.93CABINET BASE EXTENDER

0172 7948000000-N 1757  2 EA  4000.00 8000.00 2304.00 4608.00 2191.73  4383.46TRAFFIC SIGNAL REMOVAL

WALL ITEMS

0173 8801000000-E SP   2,165 SF  94.00 203510.00 80.00 173200.00 119.95  259691.75MSE RETAIN WALL NO **
(2)

0174 8802010000-E SP   11,635 SF  107.00 1244945.00 176.50 2053577.50 95.03  1105674.05SOIL NAIL RETAINING WALLS

0175 8802015100-N SP   8 EA  2450.00 19600.00 1400.00 11200.00 1978.49  15827.92SOIL NAIL VERIFICATION TESTS

0176 8802015110-N SP   30 EA  1200.00 36000.00 600.00 18000.00 963.88  28916.40SOIL NAIL PROOF TESTS

0177 8847000000-E SP   225 SF  230.00 51750.00 200.00 45000.00 108.85  24491.25GENERIC RET WALL ITEM (SF)
CIP MSE RETAINING WALL NO 1A
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STRUCTURE ITEMS

0178 8007000000-N 400 Lump Sum 2540000.00 4466923.00  3655300.44CM&R TEMP STR ***********
(16+15.80 -L- DET)

0179 8017000000-N SP  Lump Sum 550000.00 232000.00  400000.00CM&R TEMP ACCESS ***********
(19+41.94 -L-)

0180 8035000000-N 402 Lump Sum 656000.00 239000.00  270000.00REMV EXIST STR **********
(19+41.94 -L-)

0181 8065000000-N SP  Lump Sum 2000.00 3300.00  5000.00ASBESTOS ASSESSMENT

0182 8105500000-E 411 28.1 LF  1365.00 38356.50 1300.00 36530.00 2120.42  59583.80**'-**" DRILLD PIER IN SOIL
(5'-6")

0183 8105540000-E 411 129.8 LF  1365.00 177177.00 810.00 105138.00 1031.82  133930.243'-6" DRILLD PIER IN SOIL

0184 8105600000-E 411  128 LF  2540.00 325120.00 4700.00 601600.00 2121.67  271573.76**'-**" DRILLD PIER NO SOIL
(5'-6")

0185 8105640000-E 411  128 LF  2300.00 294400.00 3030.00 387840.00 1032.35  132140.803'-6" DRILLD PIER NO SOIL

0186 8111000000-E 411 33.6 LF  525.00 17640.00 600.00 20160.00 514.62  17291.23PERM STL CASING FOR ** PIER
(5'-6")

0187 8115000000-N 411  1 EA  15485.00 15485.00 3500.00 3500.00 5243.60  5243.60CSL TESTING

0188 8121000000-N 412 Lump Sum 22000.00 13000.00  27092.45UNCL STR EXCAV STA *****
(19+41.94 -L-)

0189 8147000000-E 420  16,962 SF  34.00 576708.00 33.70 571619.40 32.00  542784.00REINF CONCRETE DECK SLAB

0190 8161000000-E 420  14,162 SF  0.50 7081.00 1.20 16994.40 0.57  8072.34GROOVING BRIDGE FLOORS

0191 8182000000-E 420 453.7 CY  850.00 385645.00 960.00 435552.00 1282.70  581960.99CLASS A CONCRETE (BRIDGE)

0192 8210000000-N 422 Lump Sum 41000.00 65000.00  81616.23BRG APPR SLAB ***********
(19+41.94 -L-)

0193 8217000000-E 425  123,931 LB  1.10 136324.10 1.12 138802.72 1.42  175982.02REINF STEEL (BRIDGE)

0194 8238000000-E 425  20,957 LB  1.10 23052.70 2.06 43171.42 3.18  66643.26SPIRAL COL REINF STL BRG

0195 8280000000-E 440 Lump Sum 1196000.00 1252000.00  1900000.00STRUCTURAL STEEL

0196 8475000000-E 460 844.18 LF  115.00 97080.70 123.00 103834.14 137.16  115787.73TWO BAR METAL RAIL

0197 8517000000-E 460 393.71 LF  125.00 49213.75 123.00 48426.33 114.76  45182.161'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0198 8517000000-E 460 505.38 LF  150.00 75807.00 160.00 80860.80 170.97  86404.821'-**"X*****"CONC PARAPET
(1'-2" X 3'-2 3/4")

0199 8531000000-E 462  57 SY  125.00 7125.00 152.80 8709.60 185.73  10586.614" SLOPE PROTECTION

0200 8608000000-E 876 67.3 TON 72.00 4845.60 68.00 4576.40 183.62  12357.63RIP RAP II (2'-0")

0201 8622000000-E 876 74.8 SY  10.00 748.00 3.50 261.80 4.11  307.43GEOTEXTILE FOR DRAINAGE

0202 8654000000-N SP  Lump Sum 90000.00 109000.00  140568.58DISC BEARINGS

0203 8706000000-N SP  Lump Sum 85000.00 93000.00  127609.68EXPANSION JOINT SEALS

0204 8867000000-E SP  102.75 LF  335.00 34421.25 700.00 71925.00 973.47  100024.04GENERIC STRUCTURE ITEM (LF)
MOMENT SLAB WITH SIDEWALK

0205 8007000000-N 400 Lump Sum 535000.00 431000.00  700000.00CM&R TEMP STR ***********
(13+30.84 -Y3- DET)

 

    TOTAL 14097804.83 TOTAL 15947164.34 TOTAL  16997000.00CONTRACT TOTAL
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    SUB-TOTAL 4558769.23 SUB-TOTAL 4062461.83 SUB-TOTAL  5889354.79ROADWAY ITEMS

    SUB-TOTAL 1555805.00 SUB-TOTAL 2300977.50 SUB-TOTAL  1434601.37WALL ITEMS

    SUB-TOTAL 7983230.60 SUB-TOTAL 9583725.01 SUB-TOTAL  9673043.84STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 855000.00 1089395.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 55800.00 75000.00  CONSTRUCTION SURVEYING

0003 0022000000-E 225  26,590 CY  52.50 1395975.00 44.00 1169960.00  UNCLASSIFIED EXCAVATION

0004 0028000000-N SP  Lump Sum 72700.00 33730.00  TYPE I STANDARD APPR **********
(19+41.94 -L-)

0005 0050000000-E 226  1 ACR 5260.00 5260.00 21000.00 21000.00  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  450 CY  26.50 11925.00 29.00 13050.00  UNDERCUT EXCAVATION

0007 0063000000-N SP  Lump Sum 789100.00 982584.00  GRADING

0008 0195000000-E 265  400 CY  84.00 33600.00 70.50 28200.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  600 SY  5.30 3180.00 2.20 1320.00  GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   1,890 SF  83.00 156870.00 198.00 374220.00  TEMPORARY SHORING

0011 0318000000-E 300  200 TON 52.50 10500.00 51.00 10200.00  FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  600 SY  6.30 3780.00 4.30 2580.00  FND CONDIT GEOTEXTILE

0013 0343000000-E 310  272 LF  63.00 17136.00 130.00 35360.00  15" SIDE DRAIN PIPE

0014 0344000000-E 310  132 LF  68.50 9042.00 144.00 19008.00  18" SIDE DRAIN PIPE

0015 0345000000-E 310  76 LF  84.00 6384.00 185.00 14060.00  24" SIDE DRAIN PIPE

0016 0348000000-E 310  8 EA  421.00 3368.00 475.00 3800.00  **" SIDE DRAIN PIPE ELBOW
(15")

0017 0348000000-E 310  2 EA  579.00 1158.00 518.00 1036.00  **" SIDE DRAIN PIPE ELBOW
(18")

0018 0348000000-E 310  2 EA  789.00 1578.00 589.00 1178.00  **" SIDE DRAIN PIPE ELBOW
(24")

0019 0448200000-E 310  952 LF  63.00 59976.00 206.00 196112.00  15" RCP CULV CLASS IV

0020 0448300000-E 310  224 LF  68.50 15344.00 217.00 48608.00  18" RCP CULV CLASS IV

0021 0448400000-E 310  140 LF  84.00 11760.00 249.00 34860.00  24" RCP CULV CLASS IV

0022 0974000000-E SP   72 LF  736.00 52992.00 1265.00 91080.00  **"WLD STL PIPE ***" B RR
(24", 0.5")

0023 0995000000-E 340  422 LF  21.00 8862.00 16.00 6752.00  PIPE REMOVAL

0024 1099500000-E 505  100 CY  26.50 2650.00 20.00 2000.00  SHALLOW UNDERCUT

0025 1099700000-E 505  200 TON 37.00 7400.00 41.00 8200.00  CLASS IV SUBGRD STABILIZATION

0026 1121000000-E 520  2,211 TON 29.50 65224.50 38.00 84018.00  AGGREGATE BASE COURSE

0027 1220000000-E 545  300 TON 30.50 9150.00 49.00 14700.00  INCIDENTAL STONE BASE

0028 1275000000-E 600  1,637 GAL 10.50 17188.50 10.00 16370.00  PRIME COAT

0029 1297000000-E 607  1,090 SY  12.50 13625.00 12.00 13080.00  MILL ASP PVMT *****" DTH
(1-1/2")

0030 1491000000-E 610  500 TON 119.00 59500.00 113.00 56500.00  ASP CONC BASE CRS B25.0C

0031 1503000000-E 610  430 TON 119.00 51170.00 113.00 48590.00  ASP CONC INTR CRS I19.0C

0032 1519000000-E 610  1,025 TON 121.00 124025.00 115.00 117875.00  ASP CONC SURF CRS S9.5B

0033 1575000000-E 620  115 TON 631.00 72565.00 600.00 69000.00  ASP FOR PLANT MIX

0034 1693000000-E 654  30 TON 210.00 6300.00 200.00 6000.00  ASPH PLT MIX PVMT REPAIR

0035 2000000000-N 806  25 EA  263.00 6575.00 350.00 8750.00  RIGHT-OF-WAY MARKERS

0036 2022000000-E 815  224 CY  52.50 11760.00 147.00 32928.00  SUBDRAIN EXCAVATION
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0037 2026000000-E 815  1,000 SY  5.30 5300.00 4.50 4500.00  GEOTEXTILE FOR SUBSURF DRNS

0038 2036000000-E 815  168 CY  63.00 10584.00 87.00 14616.00  SUBDRAIN COARSE AGGREGATE

0039 2044000000-E 815  1,000 LF  21.00 21000.00 14.00 14000.00  6" PERF SUBDRN PIPE

0040 2070000000-N 815  2 EA  473.00 946.00 530.00 1060.00  SUBDRN PIPE OUTLET

0041 2077000000-E 815  12 LF  37.00 444.00 28.00 336.00  6" OUTLET PIPE

0042 2253000000-E 840 0.553 CY  2406.64 1330.87 2000.00 1106.00  PIPE COLLARS

0043 2275000000-E SP   5 CY  363.00 1815.00 345.00 1725.00  FLOWABLE FILL

0044 2286000000-N 840  22 EA  2300.00 50600.00 2400.00 52800.00  MASNRY DRAINAGE STRUCT

0045 2364000000-N 840  2 EA  600.00 1200.00 650.00 1300.00  FRAME W/2GRTS 840.16 STD

0046 2366000000-N 840  1 EA  489.00 489.00 680.00 680.00  FRAME W/2GRTS 840.24 STD

0047 2367000000-N 840  6 EA  504.99 3029.94 690.00 4140.00  FRAME W/2GRTS 840.29 STD

0048 2374000000-N 840  2 EA  789.00 1578.00 715.00 1430.00  FRAME-GRT-HD 840.03 **
(E)

0049 2374000000-N 840  4 EA  789.00 3156.00 715.00 2860.00  FRAME-GRT-HD 840.03 **
(F)

0050 2374000000-N 840  7 EA  789.00 5523.00 715.00 5005.00  FRAME-GRT-HD 840.03 **
(G)

0051 2549000000-E 846  1,830 LF  47.50 86925.00 54.00 98820.00  2'-6" CONC CURB & GUTTER

0052 2556000000-E 846  36 LF  52.50 1890.00 60.50 2178.00  SHOULDER BERM GUTTER

0053 2591000000-E 848  800 SY  63.00 50400.00 107.00 85600.00  4" CONCRETE SIDEWALK

0054 2605000000-N 848  2 EA  3680.00 7360.00 4760.00 9520.00  CONCRETE CURB RAMPS

0055 2612000000-E 848  20 SY  184.00 3680.00 225.00 4500.00  6" CONCRETE DRIVEWAY

0056 2619000000-E 850  270 SY  105.00 28350.00 155.00 41850.00  4" CONCRETE PAVED DITCH

0057 2647000000-E 852  40 SY  184.00 7360.00 230.00 9200.00  5" MONO CONC ISLANDS (SURF MTD)

0058 2724000000-E 857  90 LF  68.50 6165.00 75.00 6750.00  PC REINF BARRIER SNGL FC

0059 3030000000-E 862 1,462.5 LF  18.00 26325.00 17.00 24862.50  STL BEAM GUARDRAIL

0060 3045000000-E 862  100 LF  19.50 1950.00 18.50 1850.00  SBGR SHOP CURVED

0061 3150000000-N 862  5 EA  11.50 57.50 11.00 55.00  ADDIT GUARDRAIL POSTS

0062 3195000000-N 862  1 EA  684.00 684.00 650.00 650.00  GR END TYPE AT-1

0063 3210000000-N 862  1 EA  684.00 684.00 650.00 650.00  GR END TYPE CAT-1

0064 3215000000-N SP   4 EA  1890.00 7560.00 1800.00 7200.00  GR ANCHOR TYPE III

0065 3287000000-N SP   2 EA  3310.00 6620.00 3150.00 6300.00  GR END TYPE TL-3

0066 3360000000-E 863  309 LF  1.05 324.45 1.00 309.00  REMOVE EXISTING GUARDRAIL

0067 3380000000-E 862 712.5 LF  12.50 8906.25 12.00 8550.00  TEMP STL BM GUARDRAIL

0068 3382000000-E 862 62.5 LF  12.50 781.25 12.00 750.00  TEMP STL BM GDRAIL, SHP CURV

0069 3387000000-N SP   1 EA  894.00 894.00 850.00 850.00  TEMP GDRL ANCH UNITS ******
(B-77)

0070 3387000000-N SP   6 EA  894.00 5364.00 850.00 5100.00  TEMP GDRL ANCH UNITS ******
(III)

0071 3389150000-N SP   6 EA  2740.00 16440.00 2600.00 15600.00  TEMP GDRL END UNITS *****
(TL3)
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0072 3436000000-N 862  1 EA  316.00 316.00 300.00 300.00  GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS,TYPE AT-1

0073 3575000000-E SP   928 LF  19.50 18096.00 18.50 17168.00  GENERIC FENCING ITEM (LF)
BLACK VINYL COATED CHAIN LINK FENCE, 60" FABRIC

0074 3578000000-N SP   79 EA  105.00 8295.00 100.00 7900.00  GENERIC FENCING ITEM (EA)
BLACK METAL LINE POSTS, 60" CHAIN LINK FENCE, VINYL
COATED

0075 3578000000-N SP   24 EA  147.00 3528.00 140.00 3360.00  GENERIC FENCING ITEM (EA)
BLACK METAL TERMINAL POSTS, 60" CHAIN LINK FENCE,
VINYL COATED

0076 3628000000-E 876  4 TON 58.00 232.00 86.00 344.00  RIP RAP, CLASS I

0077 3649000000-E 876  35 TON 52.50 1837.50 75.00 2625.00  RIP RAP, CLASS B

0078 3656000000-E 876  1,045 SY  5.30 5538.50 3.80 3971.00  GEOTEXTILE FOR DRAINGE

0079 4072000000-E 903  334 LF  8.40 2805.60 6.97 2327.98  SUPPORT, 3-LB STL U-CHAN

0080 4096000000-N 904  2 EA  210.00 420.00 155.50 311.00  SIGN ERECTION, TYPE D

0081 4102000000-N 904  10 EA  105.00 1050.00 123.32 1233.20  SIGN ERECTION, TYPE E

0082 4116100000-N 904  3 EA  210.00 630.00 176.94 530.82  SIGN ERECT, RELOC ** GRD MTD
(D)

0083 4116100000-N 904  1 EA  158.00 158.00 155.50 155.50  SIGN ERECT, RELOC ** GRD MTD
(E)

0084 4155000000-N 907  12 EA  5.30 63.60 5.36 64.32  DISPOSE SIGN SYST U-CHAN

0085 4192000000-N 907  4 EA  5.30 21.20 5.36 21.44  DISPOSE SUPPORT, U-CHAN

0086 4400000000-E 1110  440 SF  12.00 5280.00 12.33 5425.20  WORK ZONE SIGNS (STAT)

0087 4405000000-E 1110  208 SF  9.70 2017.60 9.28 1930.24  WORK ZONE SIGNS (PORT)

0088 4410000000-E 1110  88 SF  8.50 748.00 8.69 764.72  WORK ZONE SIGNS (BARR)

0089 4420000000-N 1120  2 EA  12600.00 25200.00 14100.00 28200.00  PORTABLE CHANGE MSG SIGN

0090 4430000000-N 1130  46 EA  68.50 3151.00 45.04 2071.84  DRUMS

0091 4435000000-N 1135  30 EA  42.50 1275.00 17.16 514.80  CONES

0092 4445000000-E 1145  64 LF  28.50 1824.00 28.95 1852.80  BARRICADES (TYPE III)

0093 4455000000-N 1150  50 DAY 263.00 13150.00 250.00 12500.00  FLAGGER

0094 4465000000-N 1160  2 EA  6980.00 13960.00 5850.00 11700.00  TEMPORARY CRASH CUSHIONS

0095 4485000000-E 1170  392 LF  42.00 16464.00 75.00 29400.00  PORT CONC BARRIER

0096 4510000000-N 1190  40 HR  79.00 3160.00 85.00 3400.00  LAW ENFORCEMENT

0097 4516000000-N 1180  30 EA  67.50 2025.00 33.24 997.20  SKINNY DRUM

0098 4650000000-N 1251  31 EA  16.00 496.00 15.00 465.00  TEMP RAISED PVMT MRKS

0099 4685000000-E 1205  2,740 LF  2.35 6439.00 2.25 6165.00  THERMO PVT MKG LINES 4"90

0100 4686000000-E 1205  2,535 LF  2.35 5957.25 2.25 5703.75  THERMO PVT MKG LINES 4"120

0101 4710000000-E 1205  140 LF  16.00 2240.00 15.00 2100.00  24"WIDE THERMO 120 MILS

0102 4725000000-E 1205  6 EA  216.00 1296.00 205.00 1230.00  THERMO PVT SYMBOL 90MILS

0103 4770000000-E 1205  1,554 LF  3.95 6138.30 3.75 5827.50  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0104 4810000000-E 1205  12,808 LF  0.70 8965.60 0.65 8325.20  PAINT PVMT MARKINGS 4"

0105 4835000000-E 1205  45 LF  9.20 414.00 8.75 393.75  PAINT PVT MKG LINES 24"
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0106 4850000000-E 1205  1,750 LF  1.15 2012.50 1.10 1925.00  LINE REMOVAL 4" WIDE

0107 4905000000-N 1253  31 EA  79.00 2449.00 75.00 2325.00  SNOWPLB PVMT MRKER

0108 5325800000-E 1510  480 LF  368.00 176640.00 170.00 81600.00  8" WATER LINE

0109 5329000000-E 1510  875 LB  21.00 18375.00 13.00 11375.00  DI H2O PIPE FITTINGS

0110 5540000000-E 1515  1 EA  2630.00 2630.00 1750.00 1750.00  6" VALVE

0111 5546000000-E 1515  2 EA  5260.00 10520.00 2450.00 4900.00  8" VALVE

0112 5666000000-N 1515  1 EA  5260.00 5260.00 4900.00 4900.00  FIRE HYDRANT

0113 5673000000-E 1515  5 LF  316.00 1580.00 240.00 1200.00  FIRE HYDRANT LEG

0114 5691300000-E 1520  300 LF  263.00 78900.00 261.00 78300.00  8" SANITARY GRAVITY SEWER

0115 5709300000-E 1520  236 LF  223.00 52628.00 196.50 46374.00  6" FORCE MAIN SEWER

0116 5769000000-E 1520  200 LB  21.00 4200.00 18.50 3700.00  DI SEWER PIPE FITTINGS

0117 5800000000-E 1530  255 LF  26.50 6757.50 17.00 4335.00  ABANDON 6" UTILITY PIPE

0118 5801000000-E 1530  485 LF  37.00 17945.00 18.00 8730.00  ABANDON 8" UTILITY PIPE

0119 5835700000-E 1540  46 LF  316.00 14536.00 345.00 15870.00  16" ENCASEMENT PIPE

0120 5882000000-N SP   1 EA  7890.00 7890.00 17900.00 17900.00  GENERIC UTILITY ITEM (EA)
AIR RELEASE & VACUUM VALVE MANHOLE COMPLETE

0121 5882000000-N SP   1 EA  7890.00 7890.00 16000.00 16000.00  GENERIC UTILITY ITEM (EA)
AIR RELEASE MANHOLE COMPLETE

0122 6000000000-E 1605  8,585 LF  3.30 28330.50 3.15 27042.75  TEMPORARY SILT FENCE

0123 6006000000-E 1610  280 TON 47.50 13300.00 75.00 21000.00  EROS CONTRL STONE CL A

0124 6009000000-E 1610  695 TON 47.50 33012.50 75.00 52125.00  EROS CONTRL STONE CL B

0125 6012000000-E 1610  840 TON 47.50 39900.00 80.00 67200.00  SEDIMENT CONTROL STONE

0126 6015000000-E 1615 6.5 ACR 1160.00 7540.00 1100.00 7150.00  TEMPORARY MULCHING

0127 6018000000-E 1620  300 LB  3.70 1110.00 3.50 1050.00  SEED FOR TEMP SEEDING

0128 6021000000-E 1620 1.5 TON 842.00 1263.00 800.00 1200.00  FERT FOR TEMP SEEDING

0129 6024000000-E 1622  460 LF  16.00 7360.00 14.00 6440.00  TEMPORARY SLOPE DRAINS

0130 6029000000-E SP   1,000 LF  1.40 1400.00 1.35 1350.00  SAFETY FENCE

0131 6030000000-E 1630  660 CY  37.00 24420.00 17.00 11220.00  SILT EXCAVATION

0132 6036000000-E 1631  15,400 SY  1.80 27720.00 1.70 26180.00  MATTING FOR EROS CONTROL

0133 6037000000-E SP   3,900 SY  5.30 20670.00 5.00 19500.00  COIR FIBER MAT

0134 6042000000-E 1632  2,140 LF  5.30 11342.00 5.00 10700.00  1/4" HARDWARE CLOTH

0135 6070000000-N 1639  4 EA  1260.00 5040.00 475.00 1900.00  SPECIAL STILLING BASINS

0136 6071012000-E SP   100 LF  10.50 1050.00 10.00 1000.00  COIR FIBER WATTLE

0137 6071020000-E SP   90 LB  10.50 945.00 8.00 720.00  POLYACRYLAMIDE (PAM)

0138 6071030000-E 1640  165 LF  6.80 1122.00 6.50 1072.50  COIR FIBER BAFFLE

0139 6084000000-E 1660  5 ACR 2210.00 11050.00 2100.00 10500.00  SEEDING AND MULCHING

0140 6087000000-E 1660  5 ACR 421.00 2105.00 400.00 2000.00  MOWING

0141 6090000000-E 1661  100 LB  2.10 210.00 2.00 200.00  SEED FOR REPAIR SEEDING

0142 6093000000-E 1661 0.25 TON 631.24 157.81 600.00 150.00  FERT FOR REPAIR SEEDING

0143 6096000000-E 1662  150 LB  6.30 945.00 6.00 900.00  SEED FOR SUPP SEEDING
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0144 6108000000-E 1665  4 TON 1050.00 4200.00 1000.00 4000.00  FERTILIZER TOPDRESSING

0145 6114500000-N 1667  10 MHR 42.00 420.00 40.00 400.00  SPECIALIZED HAND MOWING

0146 6117000000-N SP   100 EA  158.00 15800.00 75.00 7500.00  RESPONSE FOR EROS CONTROL

0147 6117500000-N SP   4 EA  1440.00 5760.00 2908.06 11632.24  CONC WASHOUT STRUCTURE

0148 6123000000-E 1670 0.1 ACR 10520.70 1052.07 10000.00 1000.00  REFORESTATION

0149 7048500000-E 1705  2 EA  921.00 1842.00 1200.00 2400.00  16" PEDEST SIG HEAD 1 SEC W/CD

0150 7060000000-E 1705  1,250 LF  3.40 4250.00 4.00 5000.00  SIGNAL CABLE

0151 7120000000-E 1705  12 EA  947.00 11364.00 1000.00 12000.00  VEHICLE SIGNAL HD (12", 3 SECT)

0152 7264000000-E 1710  220 LF  4.45 979.00 5.00 1100.00  MESSENGER CABLE (3/8")

0153 7300000000-E 1715  410 LF  7.90 3239.00 10.00 4100.00  UNPAVED TRENCH (***********)
(1, 2")

0154 7324000000-N 1716  6 EA  368.00 2208.00 400.00 2400.00  JUNCTION BOX (STANDARD SIZE)

0155 7360000000-N 1720  4 EA  999.00 3996.00 1200.00 4800.00  WOOD POLE

0156 7372000000-N 1721  6 EA  526.00 3156.00 500.00 3000.00  GUY ASSEMBLY

0157 7420000000-E 1722  1 EA  605.00 605.00 600.00 600.00  2" RISER WITH WEATHERHEAD

0158 7444000000-E 1725  430 LF  8.90 3827.00 12.00 5160.00  INDUCTIVE LOOP SAWCUT

0159 7456000000-E 1726  590 LF  2.05 1209.50 3.00 1770.00  LEAD-IN CABLE(********)
(14-2)

0160 7481240000-N SP   2 EA  3130.00 6260.00 4000.00 8000.00  CAMERA W/O INT LOOP EMUL PROCESS

0161 7481260000-N SP   2 EA  8940.00 17880.00 4500.00 9000.00  EXT LOOP EMULATOR PROCESS UNIT

0162 7588000000-N SP   1 EA  25000.00 25000.00 23500.00 23500.00  SGNL MAST ARM WITH METAL POLE

0163 7613000000-N SP   1 EA  1680.00 1680.00 1250.00 1250.00  SOIL TEST

0164 7614100000-E SP   8 CY  921.00 7368.00 1000.00 8000.00  DRILLED PIER FOUND

0165 7631000000-N SP   1 EA  421.00 421.00 100.00 100.00  MAST ARM W/ MTL POLE DES

0166 7636000000-N 1745  5 EA  500.00 2500.00 500.00 2500.00  SIGN FOR SIGNALS

0167 7642200000-N 1743  2 EA  1630.00 3260.00 1400.00 2800.00  TYPE II PED W/ FOUNDATION

0168 7684000000-N 1750  1 EA  1420.00 1420.00 1250.00 1250.00  SIGNAL CABINET FOUNDATION

0169 7756000000-N 1751  1 EA  14200.00 14200.00 14500.00 14500.00  CONTLR WITH CBNT, 2070L BASE MTD

0170 7780000000-N 1751  12 EA  126.00 1512.00 125.00 1500.00  DETECTOR CARD (TYPE 2070L)

0171 7901000000-N 1753  1 EA  526.00 526.00 750.00 750.00  CABINET BASE EXTENDER

0172 7948000000-N 1757  2 EA  2100.00 4200.00 3500.00 7000.00  TRAFFIC SIGNAL REMOVAL

WALL ITEMS

0173 8801000000-E SP   2,165 SF  137.00 296605.00 115.00 248975.00  MSE RETAIN WALL NO **
(2)

0174 8802010000-E SP   11,635 SF  141.00 1640535.00 130.00 1512550.00  SOIL NAIL RETAINING WALLS

0175 8802015100-N SP   8 EA  2100.00 16800.00 1400.00 11200.00  SOIL NAIL VERIFICATION TESTS

0176 8802015110-N SP   30 EA  1260.00 37800.00 810.00 24300.00  SOIL NAIL PROOF TESTS

0177 8847000000-E SP   225 SF  5.30 1192.50 260.00 58500.00  GENERIC RET WALL ITEM (SF)
CIP MSE RETAINING WALL NO 1A
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STRUCTURE ITEMS

0178 8007000000-N 400 Lump Sum 4815000.00 6500000.00  CM&R TEMP STR ***********
(16+15.80 -L- DET)

0179 8017000000-N SP  Lump Sum 1058900.00 800000.00  CM&R TEMP ACCESS ***********
(19+41.94 -L-)

0180 8035000000-N 402 Lump Sum 650000.00 175000.00  REMV EXIST STR **********
(19+41.94 -L-)

0181 8065000000-N SP  Lump Sum 789.00 750.00  ASBESTOS ASSESSMENT

0182 8105500000-E 411 28.1 LF  1340.00 37654.00 1250.00 35125.00  **'-**" DRILLD PIER IN SOIL
(5'-6")

0183 8105540000-E 411 129.8 LF  1190.00 154462.00 675.00 87615.00  3'-6" DRILLD PIER IN SOIL

0184 8105600000-E 411  128 LF  2230.00 285440.00 4200.00 537600.00  **'-**" DRILLD PIER NO SOIL
(5'-6")

0185 8105640000-E 411  128 LF  1970.00 252160.00 3000.00 384000.00  3'-6" DRILLD PIER NO SOIL

0186 8111000000-E 411 33.6 LF  447.00 15019.20 520.00 17472.00  PERM STL CASING FOR ** PIER
(5'-6")

0187 8115000000-N 411  1 EA  13200.00 13200.00 3000.00 3000.00  CSL TESTING

0188 8121000000-N 412 Lump Sum 22900.00 25000.00  UNCL STR EXCAV STA *****
(19+41.94 -L-)

0189 8147000000-E 420  16,962 SF  38.00 644556.00 40.00 678480.00  REINF CONCRETE DECK SLAB

0190 8161000000-E 420  14,162 SF  0.80 11329.60 0.50 7081.00  GROOVING BRIDGE FLOORS

0191 8182000000-E 420 453.7 CY  785.00 356154.50 1500.00 680550.00  CLASS A CONCRETE (BRIDGE)

0192 8210000000-N 422 Lump Sum 64700.00 61325.00  BRG APPR SLAB ***********
(19+41.94 -L-)

0193 8217000000-E 425  123,931 LB  1.35 167306.85 2.50 309827.50  REINF STEEL (BRIDGE)

0194 8238000000-E 425  20,957 LB  3.50 73349.50 3.00 62871.00  SPIRAL COL REINF STL BRG

0195 8280000000-E 440 Lump Sum 1294000.00 1950000.00  STRUCTURAL STEEL

0196 8475000000-E 460 844.18 LF  106.00 89483.08 85.00 71755.30  TWO BAR METAL RAIL

0197 8517000000-E 460 393.71 LF  158.00 62206.18 165.00 64962.15  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0198 8517000000-E 460 505.38 LF  202.00 102086.76 175.00 88441.50  1'-**"X*****"CONC PARAPET
(1'-2" X 3'-2 3/4")

0199 8531000000-E 462  57 SY  186.00 10602.00 90.00 5130.00  4" SLOPE PROTECTION

0200 8608000000-E 876 67.3 TON 58.50 3937.05 60.00 4038.00  RIP RAP II (2'-0")

0201 8622000000-E 876 74.8 SY  4.65 347.82 2.25 168.30  GEOTEXTILE FOR DRAINAGE

0202 8654000000-N SP  Lump Sum 78200.00 175000.00  DISC BEARINGS

0203 8706000000-N SP  Lump Sum 81100.00 125000.00  EXPANSION JOINT SEALS

0204 8867000000-E SP  102.75 LF  556.00 57129.00 500.00 51375.00  GENERIC STRUCTURE ITEM (LF)
MOMENT SLAB WITH SIDEWALK

0205 8007000000-N 400 Lump Sum 1361500.00 975000.00  CM&R TEMP STR ***********
(13+30.84 -Y3- DET)

 

    TOTAL 19124116.83 TOTAL 21787974.00  CONTRACT TOTAL
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    SUB-TOTAL 5367671.79 SUB-TOTAL 6055882.25  ROADWAY ITEMS

    SUB-TOTAL 1992932.50 SUB-TOTAL 1855525.00  WALL ITEMS

    SUB-TOTAL 11763512.54 SUB-TOTAL 13876566.75  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  14097804.83   WRIGHT BROTHERS CONSTRUCTION COMPANY INC

     2  15947164.34   ENGLISH CONSTRUCTION CO INC

     3  16997000.00   FLUOR ENTERPRISES, INC.

     4  19124116.83   SUMMERS TAYLOR INC

     5  21787974.00   DANE CONSTRUCTION INC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1768420.00 1700000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 192000.00 400000.00  CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 2400000.00 3350000.00  GRADING

0004 0050000000-E 226  1 ACR 2800.00 2800.00 8000.00 8000.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  900 CY  23.55 21195.00 20.00 18000.00  UNDERCUT EXCAVATION

0006 0134000000-E 240  80 CY  31.30 2504.00 11.00 880.00  DRAINAGE DITCH EXCAVATION

0007 0194000000-E 265  500 CY  83.00 41500.00 80.00 40000.00  SELECT GRANULAR MATL, CLASS III

0008 0195000000-E 265  500 CY  83.00 41500.00 80.00 40000.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  500 SY  2.85 1425.00 3.50 1750.00  GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  1,370 TON 54.00 73980.00 90.00 123300.00  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  4,290 SY  5.15 22093.50 3.00 12870.00  FND CONDIT GEOTEXTILE

0012 0354000000-E 310  140 LF  630.00 88200.00 840.00 117600.00  ***" RC PIPE CULV *****
(72", V)

0013 0448000000-E 310  12 LF  120.00 1440.00 95.00 1140.00  ***" RCP CULV CLASS IV
(12")

0014 0448000000-E 310  1,448 LF  340.00 492320.00 450.00 651600.00  ***" RCP CULV CLASS IV
(54")

0015 0448000000-E 310  512 LF  500.00 256000.00 480.00 245760.00  ***" RCP CULV CLASS IV
(60")

0016 0448000000-E 310  972 LF  590.00 573480.00 750.00 729000.00  ***" RCP CULV CLASS IV
(66")

0017 0448200000-E 310  2,360 LF  95.00 224200.00 95.00 224200.00  15" RCP CULV CLASS IV

0018 0448300000-E 310  2,464 LF  106.00 261184.00 125.00 308000.00  18" RCP CULV CLASS IV

0019 0448400000-E 310  2,024 LF  112.00 226688.00 133.00 269192.00  24" RCP CULV CLASS IV

0020 0448500000-E 310  1,224 LF  146.00 178704.00 145.00 177480.00  30" RCP CULV CLASS IV

0021 0448600000-E 310  264 LF  220.00 58080.00 245.00 64680.00  36" RCP CULV CLASS IV

0022 0448700000-E 310  1,280 LF  220.00 281600.00 365.00 467200.00  42" RCP CULV CLASS IV

0023 0576000000-E 310  28 LF  180.00 5040.00 225.00 6300.00  **" CS PIPE CULV *****"
(36", 0.079")

0024 0582000000-E 310  84 LF  105.00 8820.00 90.00 7560.00  15" CS PIPE CULV 0.064"

0025 0588000000-E 310  20 LF  150.00 3000.00 127.00 2540.00  18" CS PIPE CULV 0.064"

0026 0600000000-E 310  16 LF  174.00 2784.00 135.00 2160.00  30" CS PIPE CULV 0.079"

0027 0986000000-E SP   180 LF  440.00 79200.00 315.00 56700.00  GENERIC PIPE ITEM (LF)
24" CURED-IN-PLACE PIPE

0028 0986000000-E SP   142 LF  570.00 80940.00 270.00 38340.00  GENERIC PIPE ITEM (LF)
30" CURED-IN-PLACE PIPE

0029 0986000000-E SP   124 LF  1100.00 136400.00 875.00 108500.00  GENERIC PIPE ITEM (LF)
60" CURED-IN-PLACE PIPE

0030 0995000000-E 340  2,630 LF  18.45 48523.50 15.00 39450.00  PIPE REMOVAL

0031 1099500000-E 505  200 CY  37.20 7440.00 15.00 3000.00  SHALLOW UNDERCUT

0032 1099700000-E 505  380 TON 42.25 16055.00 75.00 28500.00  CLASS IV SUBGRD STABILIZATION

0033 1220000000-E 545  1,000 TON 46.00 46000.00 75.00 75000.00  INCIDENTAL STONE BASE
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0034 1297000000-E 607  5,080 SY  14.55 73914.00 16.75 85090.00  MILL ASP PVMT *****" DTH
(10")

0035 1297000000-E 607  10,170 SY  4.30 43731.00 7.75 78817.50  MILL ASP PVMT *****" DTH
(3")

0036 1297000000-E 607  3,700 SY  7.90 29230.00 10.00 37000.00  MILL ASP PVMT *****" DTH
(5-1/2")

0037 1297000000-E 607  30,380 SY  10.35 314433.00 14.75 448105.00  MILL ASP PVMT *****" DTH
(7")

0038 1330000000-E 607  1,000 SY  13.60 13600.00 55.00 55000.00  INCIDENTAL MILLING

0039 1491000000-E 610  5,930 TON 159.00 942870.00 140.00 830200.00  ASP CONC BASE CRS B25.0C

0040 1503000000-E 610  15,200 TON 144.00 2188800.00 127.00 1930400.00  ASP CONC INTR CRS I19.0C

0041 1523000000-E 610  17,550 TON 119.00 2088450.00 105.00 1842750.00  ASP CONC SURF CRS S9.5C

0042 1575000000-E 620  2,030 TON 820.00 1664600.00 725.00 1471750.00  ASP FOR PLANT MIX

0043 1693000000-E 654  4,120 TON 230.00 947600.00 250.00 1030000.00  ASPH PLT MIX PVMT REPAIR

0044 2209000000-E 838 7.7 CY  2200.00 16940.00 6000.00 46200.00  ENDWALLS

0045 2220000000-E 838  19 CY  2000.00 38000.00 6000.00 114000.00  REINFORCED ENDWALLS

0046 2253000000-E 840 2.1 CY  2400.00 5040.00 350.00 735.00  PIPE COLLARS

0047 2264000000-E 840  1 CY  3100.00 3100.00 350.00 350.00  PIPE PLUGS

0048 2275000000-E SP   43 CY  450.00 19350.00 425.00 18275.00  FLOWABLE FILL

0049 2286000000-N 840  120 EA  3600.00 432000.00 2100.00 252000.00  MASNRY DRAINAGE STRUCT

0050 2297000000-E 840 108.844 CY  2100.00 228572.40 1100.00 119728.40  MASNRY DRAINAGE STRUCT

0051 2308000000-E 840 28.1 LF  290.00 8149.00 200.00 5620.00  MASNRY DRAINAGE STRUCT

0052 2364000000-N 840  32 EA  790.00 25280.00 1000.00 32000.00  FRAME W/2GRTS 840.16 STD

0053 2366000000-N 840  17 EA  1400.00 23800.00 1000.00 17000.00  FRAME W/2GRTS 840.24 STD

0054 2374000000-N 840  1 EA  720.00 720.00 1100.00 1100.00  FRAME-GRT-HD 840.03 **
(E)

0055 2374000000-N 840  33 EA  750.00 24750.00 1100.00 36300.00  FRAME-GRT-HD 840.03 **
(F)

0056 2374000000-N 840  55 EA  750.00 41250.00 1100.00 60500.00  FRAME-GRT-HD 840.03 **
(G)

0057 2396000000-N 840  12 EA  550.00 6600.00 875.00 10500.00  FRAME W/COVER STD 840.54

0058 2407000000-N 840  1 EA  2400.00 2400.00 1900.00 1900.00  STL FRAM W/ 2 GTR, STD 840.37

0059 2418000000-E SP   30 LF  173.00 5190.00 500.00 15000.00  FRM W/GRATES, DRIVEWY DI

0060 2451000000-N 852  8 EA  1000.00 8000.00 1000.00 8000.00  CONC TRANS SECT FOR DROP INLET

0061 2549000000-E 846  13,850 LF  42.95 594857.50 46.00 637100.00  2'-6" CONC CURB & GUTTER

0062 2591000000-E 848  3,000 SY  73.00 219000.00 75.00 225000.00  4" CONCRETE SIDEWALK

0063 2605000000-N 848  86 EA  2500.00 215000.00 3000.00 258000.00  CONCRETE CURB RAMPS

0064 2612000000-E 848  40 SY  102.00 4080.00 108.00 4320.00  6" CONCRETE DRIVEWAY

0065 2619000000-E 850  360 SY  93.00 33480.00 100.00 36000.00  4" CONCRETE PAVED DITCH

0066 2655000000-E 852  1,230 SY  96.00 118080.00 105.00 129150.00  5" MONO CONC ISLDS (KEY IN)

0067 2800000000-N 858  2 EA  1600.00 3200.00 2400.00 4800.00  ADJ CATCH BASINS

0068 2815000000-N 858  1 EA  2300.00 2300.00 1200.00 1200.00  ADJ DROP INLETS
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0069 2830000000-N 858  1 EA  1600.00 1600.00 1200.00 1200.00  ADJ MANHOLES

0070 2875000000-N 859  1 EA  2900.00 2900.00 2400.00 2400.00  CONVERT CB TO DI

0071 2905000000-N 859  1 EA  1900.00 1900.00 5000.00 5000.00  CONVERT DI TO JB

0072 3030000000-E 862  325 LF  19.90 6467.50 17.50 5687.50  STL BEAM GUARDRAIL

0073 3045000000-E 862 62.5 LF  22.75 1421.88 20.00 1250.00  SBGR SHOP CURVED

0074 3150000000-N 862  10 EA  12.50 125.00 11.00 110.00  ADDIT GUARDRAIL POSTS

0075 3195000000-N 862  1 EA  800.00 800.00 700.00 700.00  GR END TYPE AT-1

0076 3287000000-N SP   3 EA  3600.00 10800.00 3150.00 9450.00  GR END TYPE TL-3

0077 3360000000-E 863  228 LF  1.15 262.20 1.00 228.00  REMOVE EXISTING GUARDRAIL

0078 3628000000-E 876  595 TON 75.00 44625.00 98.00 58310.00  RIP RAP, CLASS I

0079 3635000000-E 876  195 TON 86.00 16770.00 98.00 19110.00  RIP RAP, CLASS II

0080 3649000000-E 876  110 TON 68.00 7480.00 90.00 9900.00  RIP RAP, CLASS B

0081 3656000000-E 876  1,740 SY  3.75 6525.00 5.00 8700.00  GEOTEXTILE FOR DRAINGE

0082 4025000000-E 901  60 SF  28.00 1680.00 35.00 2100.00  CONTR FURN, TYPE ***SIGN
(A)

0083 4025000000-E 901 33.5 SF  22.40 750.40 25.00 837.50  CONTR FURN, TYPE ***SIGN
(D)

0084 4025000000-E 901  162 SF  22.40 3628.80 15.00 2430.00  CONTR FURN, TYPE ***SIGN
(E)

0085 4025000000-E 901  48 SF  22.40 1075.20 15.00 720.00  CONTR FURN, TYPE ***SIGN
(F)

0086 4025000000-E 901  8 SF  22.40 179.20 25.00 200.00  CONTR FURN, TYPE ***SIGN
(MILEMARKER)

0087 4054000000-E 902 0.35 CY  2200.00 770.00 1500.00 525.00  PLN CONC FOUNDTN

0088 4060000000-E 903  411 LB  5.60 2301.60 9.50 3904.50  SUPPORT, BREAKAWAY STL BM

0089 4072000000-E 903  993 LF  8.10 8043.30 8.00 7944.00  SUPPORT, 3-LB STL U-CHAN

0090 4078000000-E 903  43 EA  8.10 348.30 42.00 1806.00  SUPPORT, 2-LB STL U-CHAN

0091 4096000000-N 904  4 EA  118.00 472.00 240.00 960.00  SIGN ERECTION, TYPE D

0092 4102000000-N 904  49 EA  67.00 3283.00 75.00 3675.00  SIGN ERECTION, TYPE E

0093 4108000000-N 904  7 EA  67.00 469.00 150.00 1050.00  SIGN ERECTION, TYPE F

0094 4114000000-N 904  4 EA  67.00 268.00 60.00 240.00  SIGN ERECTION, MILEMARKERS

0095 4116100000-N 904  2 EA  250.00 500.00 240.00 480.00  SIGN ERECT, RELOC ** GRD MTD
(D)

0096 4152000000-N 907  2 EA  390.00 780.00 12.00 24.00  DISPOSE SIGN SYST STL BM

0097 4155000000-N 907  32 EA  22.40 716.80 6.00 192.00  DISPOSE SIGN SYST U-CHAN

0098 4192000000-N 907  1 EA  22.40 22.40 30.00 30.00  DISPOSE SUPPORT, U-CHAN

0099 4238000000-N 907  1 EA  22.40 22.40 30.00 30.00  DISPOSE SIGN, D, E, F

0100 4400000000-E 1110  1,716 SF  12.70 21793.20 11.00 18876.00  WORK ZONE SIGNS (STAT)

0101 4405000000-E 1110  637 SF  15.10 9618.70 8.85 5637.45  WORK ZONE SIGNS (PORT)

0102 4410000000-E 1110  173 SF  9.25 1600.25 7.65 1323.45  WORK ZONE SIGNS (BARR)

0103 4415000000-N 1115  8 EA  2800.00 22400.00 5000.00 40000.00  FLASHING ARROW BOARD

0104 4420000000-N 1120  9 EA  12600.00 113400.00 20000.00 180000.00  PORTABLE CHANGE MSG SIGN
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0105 4430000000-N 1130  818 EA  90.00 73620.00 45.00 36810.00  DRUMS

0106 4435000000-N 1135  75 EA  19.25 1443.75 20.00 1500.00  CONES

0107 4445000000-E 1145  144 LF  31.45 4528.80 30.00 4320.00  BARRICADES (TYPE III)

0108 4447000000-E SP   128 LF  45.95 5881.60 45.00 5760.00  PED CHANNEL DEVICES

0109 4455000000-N 1150  19 DAY 350.00 6650.00 2800.00 53200.00  FLAGGER

0110 4480000000-N 1165  2 EA  24600.00 49200.00 75000.00 150000.00  TMA

0111 4510000000-N 1190  368 HR  67.00 24656.00 50.00 18400.00  LAW ENFORCEMENT

0112 4600000000-N SP   18 EA  3100.00 55800.00 3200.00 57600.00  GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

0113 4650000000-N 1251  556 EA  7.95 4420.20 15.00 8340.00  TEMP RAISED PVMT MRKS

0114 4695000000-E 1205  220 LF  3.40 748.00 5.00 1100.00  THERMO PVT MKG LINES 8"90 MILS

0115 4700000000-E 1205  93 LF  7.95 739.35 8.00 744.00  12"WIDE THERMO 90 MILS

0116 4725000000-E 1205  108 EA  170.00 18360.00 220.00 23760.00  THERMO PVT SYMBOL 90MILS

0117 4810000000-E 1205  70,905 LF  0.30 21271.50 0.70 49633.50  PAINT PVMT MARKINGS 4"

0118 4820000000-E 1205  3,056 LF  1.15 3514.40 0.90 2750.40  PAINT PVMT MARKINGS 8"

0119 4835000000-E 1205  354 LF  4.55 1610.70 7.50 2655.00  PAINT PVT MKG LINES 24"

0120 4840000000-N 1205  8 EA  85.00 680.00 90.00 720.00  PAINT PVT MKG CHARACTER

0121 4845000000-N 1205  174 EA  85.00 14790.00 105.00 18270.00  PAINT PVT MKG SYMBOL

0122 4847010000-E 1205  49,366 LF  0.85 41961.10 1.95 96263.70  POLYUREA LINES (4", 20 MILS)

0123 4847050000-E 1205  1,155 LF  2.25 2598.75 3.25 3753.75  POLYUREA LINES (8", 20 MILS)

0124 4850000000-E 1205  200 LF  4.55 910.00 1.50 300.00  LINE REMOVAL 4" WIDE

0125 4875000000-N 1205  4 EA  85.00 340.00 90.00 360.00  REMOVAL OF SYMBL & CHARAC

0126 4891000000-E 1205  1,514 LF  11.35 17183.90 17.00 25738.00  GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARK- ING LINES (24", 90
MILS)

0127 4892000000-N 1205  8 EA  340.00 2720.00 125.00 1000.00  GENERIC PVMT MARKING ITEM (EA) 1205
THERMOPLASTIC PAVEMENT MARK- ING CHARACTER (90
MILS)

0128 4900000000-N 1251  42 EA  28.40 1192.80 16.00 672.00  PERM RAISED PVMT MARKERS

0129 4905000000-N 1253  434 EA  31.80 13801.20 35.00 15190.00  SNOWPLB PVMT MRKER

0130 5255000000-N 1413 Lump Sum 88700.00 500000.00  PORTABLE LIGHTING

0131 5325200000-E 1510  67 LF  80.00 5360.00 51.00 3417.00  2" WATER LINE

0132 5325600000-E 1510  3,289 LF  102.00 335478.00 75.00 246675.00  6" WATER LINE

0133 5325800000-E 1510  20 LF  570.00 11400.00 82.00 1640.00  8" WATER LINE

0134 5326000000-E 1510  4,716 LF  136.00 641376.00 90.00 424440.00  10" WATER LINE

0135 5326200000-E 1510  214 LF  230.00 49220.00 110.00 23540.00  12" WATER LINE

0136 5329000000-E 1510  12,740 LB  10.25 130585.00 3.00 38220.00  DI H2O PIPE FITTINGS

0137 5536000000-E 1515  2 EA  2800.00 5600.00 975.00 1950.00  2" VALVE

0138 5540000000-E 1515  8 EA  4000.00 32000.00 1550.00 12400.00  6" VALVE

0139 5552000000-E 1515  6 EA  5700.00 34200.00 3200.00 19200.00  10" VALVE

0140 5648000000-N 1515  30 EA  2800.00 84000.00 1500.00 45000.00  RELOCATE WATER METER
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0141 5649000000-N 1515  13 EA  2300.00 29900.00 725.00 9425.00  RECONNECT WATER METER

0142 5656210000-E 1515  2 EA  5700.00 11400.00 2700.00 5400.00  RELC 2" RPZ BACKFLOW PREVNT A

0143 5672000000-N 1515  12 EA  5700.00 68400.00 3100.00 37200.00  RELOCATE FIRE HYDRANT

0144 5689000000-E 1515  2 EA  9100.00 18200.00 2400.00 4800.00  GENERIC UTILITY ITEM (EA) 1515
CONNECT TO EXISTING 12" WATER LINE

0145 5689000000-E 1515  1 EA  5700.00 5700.00 2000.00 2000.00  GENERIC UTILITY ITEM (EA) 1515
CONNECT TO EXISTING 6" WATER  LINE

0146 5691100000-E 1520  18 LF  114.00 2052.00 85.00 1530.00  4" SANITARY GRAVITY SEWER

0147 5691300000-E 1520  2,235 LF  188.00 420180.00 140.00 312900.00  8" SANITARY GRAVITY SEWER

0148 5691500000-E 1520  3,452 LF  230.00 793960.00 180.00 621360.00  12" SANITARY GRAVITY SEWER

0149 5709300000-E 1520  111 LF  102.00 11322.00 97.00 10767.00  6" FORCE MAIN SEWER

0150 5768000000-N 1520  18 EA  1700.00 30600.00 3000.00 54000.00  SANITARY SEWER CLEAN-OUT

0151 5775000000-E 1525  31 EA  5700.00 176700.00 4800.00 148800.00  4' DIA UTILITY MANHOLE

0152 5800000000-E 1530  2,004 LF  13.65 27354.60 22.00 44088.00  ABANDON 6" UTILITY PIPE

0153 5801000000-E 1530  2,225 LF  15.90 35377.50 23.00 51175.00  ABANDON 8" UTILITY PIPE

0154 5802000000-E 1530  4,618 LF  18.20 84047.60 26.00 120068.00  ABANDON 10" UTILITY PIPE

0155 5804000000-E 1530  4,364 LF  22.75 99281.00 30.00 130920.00  ABANDON 12" UTILITY PIPE

0156 5816000000-N 1530  16 EA  1100.00 17600.00 1500.00 24000.00  ABANDON UTILITY MANHOLE

0157 6000000000-E 1605  6,120 LF  3.95 24174.00 5.00 30600.00  TEMPORARY SILT FENCE

0158 6006000000-E 1610  265 TON 55.00 14575.00 77.00 20405.00  EROS CONTRL STONE CL A

0159 6009000000-E 1610  990 TON 63.00 62370.00 81.00 80190.00  EROS CONTRL STONE CL B

0160 6012000000-E 1610  1,865 TON 56.00 104440.00 77.00 143605.00  SEDIMENT CONTROL STONE

0161 6015000000-E 1615  15 ACR 1100.00 16500.00 1150.00 17250.00  TEMPORARY MULCHING

0162 6018000000-E 1620  800 LB  3.40 2720.00 3.50 2800.00  SEED FOR TEMP SEEDING

0163 6021000000-E 1620  4 TON 1000.00 4000.00 1035.00 4140.00  FERT FOR TEMP SEEDING

0164 6024000000-E 1622  365 LF  18.15 6624.75 6.00 2190.00  TEMPORARY SLOPE DRAINS

0165 6029000000-E SP   15,000 LF  1.45 21750.00 1.50 22500.00  SAFETY FENCE

0166 6030000000-E 1630  880 CY  19.90 17512.00 20.00 17600.00  SILT EXCAVATION

0167 6036000000-E 1631  35,400 SY  2.00 70800.00 2.00 70800.00  MATTING FOR EROS CONTROL

0168 6037000000-E SP   100 SY  6.80 680.00 7.00 700.00  COIR FIBER MAT

0169 6042000000-E 1632  6,940 LF  7.20 49968.00 7.00 48580.00  1/4" HARDWARE CLOTH

0170 6070000000-N 1639  5 EA  550.00 2750.00 1200.00 6000.00  SPECIAL STILLING BASINS

0171 6071020000-E SP   120 LB  12.95 1554.00 10.00 1200.00  POLYACRYLAMIDE (PAM)

0172 6071030000-E 1640  165 LF  7.90 1303.50 8.00 1320.00  COIR FIBER BAFFLE

0173 6084000000-E 1660  15 ACR 2400.00 36000.00 2473.00 37095.00  SEEDING AND MULCHING

0174 6087000000-E 1660  12 ACR 450.00 5400.00 460.00 5520.00  MOWING

0175 6090000000-E 1661  150 LB  2.25 337.50 2.30 345.00  SEED FOR REPAIR SEEDING

0176 6093000000-E 1661 0.25 TON 900.00 225.00 920.00 230.00  FERT FOR REPAIR SEEDING

0177 6096000000-E 1662  325 LB  5.65 1836.25 5.75 1868.75  SEED FOR SUPP SEEDING

0178 6108000000-E 1665 9.25 TON 1100.00 10175.00 1150.00 10637.50  FERTILIZER TOPDRESSING
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0179 6111000000-E SP  77.4 LF  78.00 6037.20 125.00 9675.00  IMPERVIOUS DIKE

0180 6114500000-N 1667  10 MHR 45.25 452.50 46.00 460.00  SPECIALIZED HAND MOWING

0181 6117000000-N SP   75 EA  170.00 12750.00 173.00 12975.00  RESPONSE FOR EROS CONTROL

0182 6117500000-N SP   4 EA  1300.00 5200.00 10000.00 40000.00  CONC WASHOUT STRUCTURE

0183 7048500000-E 1705  12 EA  990.00 11880.00 875.00 10500.00  16" PEDEST SIG HEAD 1 SEC W/CD

0184 7060000000-E 1705  4,950 LF  3.70 18315.00 3.25 16087.50  SIGNAL CABLE

0185 7120000000-E 1705  12 EA  1000.00 12000.00 900.00 10800.00  VEHICLE SIGNAL HD (12", 3 SECT)

0186 7132000000-E 1705  3 EA  1100.00 3300.00 975.00 2925.00  VEHICLE SIGNAL HD (12", 4 SECT)

0187 7180000000-N 1706  15 EA  142.00 2130.00 125.00 1875.00  BACKPLATE

0188 7216000000-N 1705  7 EA  400.00 2800.00 350.00 2450.00  MODIFY EXT VEHIC SIGNL HD

0189 7264000000-E 1710  665 LF  4.85 3225.25 4.25 2826.25  MESSENGER CABLE (3/8")

0190 7300000000-E 1715  890 LF  8.50 7565.00 7.50 6675.00  UNPAVED TRENCH (***********)
(1, 2")

0191 7300000000-E 1715  470 LF  9.10 4277.00 8.00 3760.00  UNPAVED TRENCH (***********)
(2, 2")

0192 7301000000-E 1715  550 LF  18.75 10312.50 16.50 9075.00  DIRECT DRILL (***********)
(1, 2")

0193 7301000000-E 1715  150 LF  21.00 3150.00 18.50 2775.00  DIRECT DRILL (***********)
(2, 2")

0194 7324000000-N 1716  22 EA  400.00 8800.00 350.00 7700.00  JUNCTION BOX (STANDARD SIZE)

0195 7348000000-N 1716  2 EA  650.00 1300.00 575.00 1150.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0196 7444000000-E 1725  2,450 LF  9.65 23642.50 8.50 20825.00  INDUCTIVE LOOP SAWCUT

0197 7456000000-E 1726  8,650 LF  2.20 19030.00 1.95 16867.50  LEAD-IN CABLE(********)
(14-2)

0198 7576000000-N SP   4 EA  13900.00 55600.00 12225.00 48900.00  METAL STRAIN SIGNAL POLE

0199 7613000000-N SP   4 EA  1600.00 6400.00 1400.00 5600.00  SOIL TEST

0200 7614100000-E SP  37.2 CY  990.00 36828.00 875.00 32550.00  DRILLED PIER FOUND

0201 7642100000-N 1743  1 EA  1500.00 1500.00 1350.00 1350.00  TYPE I POST W/ FOUNDATION

0202 7642200000-N 1743  9 EA  1800.00 16200.00 1550.00 13950.00  TYPE II PED W/ FOUNDATION

0203 7686000000-N 1752  1 EA  510.00 510.00 450.00 450.00  CONDUIT ENTR INTO EXT FOUND

0204 7756000000-N 1751  1 EA  15400.00 15400.00 13550.00 13550.00  CONTLR WITH CBNT, 2070L BASE MTD

0205 7780000000-N 1751  14 EA  136.00 1904.00 120.00 1680.00  DETECTOR CARD (TYPE 2070L)

0206 7948000000-N 1757  1 EA  2300.00 2300.00 2000.00 2000.00  TRAFFIC SIGNAL REMOVAL

 

    TOTAL 22692801.73 TOTAL 23856386.15  CONTRACT TOTAL

 

    SUB-TOTAL 22692801.73 SUB-TOTAL 23856386.15  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  22692801.73   WRIGHT BROTHERS CONSTRUCTION COMPANY INC
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     2  23856386.15   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC



BRIDGE #47 OVER BEAR PEN ISLAND SWAMP ON NC-211 (GREEN SWAMP RD).

S & C CONSTRUCTION LLC

WILMINGTON,  NC

T A LOVING COMPANY S T WOOTEN CORPORATION

GOLDSBORO,  NC WILSON,  NC
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 112817.00 134000.00  134500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 28000.00 25572.00  15000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 14000.00 28131.41  14000.00TYPE II MODIFIED APPR **********
(24+64.00)

0004 0036000000-E 225  9,910 CY  11.20 110992.00 8.68 86018.80 8.50  84235.00UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 1.12 1.12 100.00 100.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 280000.00 268029.18  189000.00GRADING

0007 0106000000-E 230  12,970 CY  11.20 145264.00 12.52 162384.40 12.38  160568.60BORROW EXCAVATION

0008 0194000000-E 265  16,000 CY  11.20 179200.00 12.52 200320.00 12.38  198080.00SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  5,000 SY  1.40 7000.00 3.50 17500.00 3.50  17500.00GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   6,200 SF  50.00 310000.00 35.78 221836.00 58.00  359600.00TEMPORARY SHORING

0011 0318000000-E 300  30 TON 50.40 1512.00 95.00 2850.00 95.00  2850.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  90 SY  2.24 201.60 5.50 495.00 5.50  495.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  104 LF  47.04 4892.16 34.00 3536.00 34.00  3536.0015" DRAINAGE PIPE

0014 0366000000-E 310  56 LF  47.04 2634.24 38.00 2128.00 38.00  2128.0015" RC PIPE CULV III

0015 0448500000-E 310  84 LF  105.28 8843.52 75.00 6300.00 75.00  6300.0030" RCP CULV CLASS IV

0016 1099500000-E 505  500 CY  44.80 22400.00 12.00 6000.00 12.00  6000.00SHALLOW UNDERCUT

0017 1099700000-E 505  950 TON 47.04 44688.00 60.00 57000.00 60.00  57000.00CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  50 TON 47.04 2352.00 60.00 3000.00 60.00  3000.00INCIDENTAL STONE BASE

0019 1330000000-E 607  300 SY  21.28 6384.00 25.00 7500.00 18.95  5685.00INCIDENTAL MILLING

0020 1491000000-E 610  1,090 TON 79.52 86676.80 78.00 85020.00 91.80  100062.00ASP CONC BASE CRS B25.0C

0021 1503000000-E 610  1,040 TON 75.04 78041.60 74.34 77313.60 95.30  99112.00ASP CONC INTR CRS I19.0C

0022 1523000000-E 610  1,050 TON 89.60 94080.00 87.27 91633.50 88.50  92925.00ASP CONC SURF CRS S9.5C

0023 1575000000-E 620  165 TON 616.00 101640.00 569.34 93941.10 555.00  91575.00ASP FOR PLANT MIX

0024 1693000000-E 654  10 TON 112.00 1120.00 594.06 5940.60 340.00  3400.00ASPH PLT MIX PVMT REPAIR

0025 2022000000-E 815  224 CY  1.12 250.88 1.00 224.00 15.00  3360.00SUBDRAIN EXCAVATION

0026 2026000000-E 815  1,000 SY  1.12 1120.00 1.00 1000.00 3.00  3000.00GEOTEXTILE FOR SUBSURF DRNS

0027 2036000000-E 815  168 CY  1.12 188.16 1.00 168.00 50.00  8400.00SUBDRAIN COARSE AGGREGATE

0028 2044000000-E 815  1,000 LF  1.12 1120.00 1.00 1000.00 10.00  10000.006" PERF SUBDRN PIPE

0029 2070000000-N 815  2 EA  1.12 2.24 1.00 2.00 300.00  600.00SUBDRN PIPE OUTLET

0030 2077000000-E 815  12 LF  1.12 13.44 1.00 12.00 20.00  240.006" OUTLET PIPE

0031 2286000000-N 840  2 EA  1400.00 2800.00 1500.00 3000.00 1500.00  3000.00MASNRY DRAINAGE STRUCT

0032 2355000000-N 840  2 EA  560.00 1120.00 850.00 1700.00 850.00  1700.00FRAME W/GRATE 840.29 STD

0033 2556000000-E 846  240 LF  44.80 10752.00 48.00 11520.00 40.00  9600.00SHOULDER BERM GUTTER

0034 3030000000-E 862  600 LF  19.04 11424.00 17.00 10200.00 17.00  10200.00STL BEAM GUARDRAIL

0035 3150000000-N 862  5 EA  12.32 61.60 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0036 3287000000-N SP   4 EA  3472.00 13888.00 3100.00 12400.00 3100.00  12400.00GR END TYPE TL-3

0037 3317000000-N SP   4 EA  1904.00 7616.00 1700.00 6800.00 1700.00  6800.00GR ANCHOR TYPE B-77

0038 3360000000-E 863  420 LF  1.12 470.40 1.00 420.00 1.00  420.00REMOVE EXISTING GUARDRAIL



BRIDGE #47 OVER BEAR PEN ISLAND SWAMP ON NC-211 (GREEN SWAMP RD).

S & C CONSTRUCTION LLC

WILMINGTON,  NC

T A LOVING COMPANY S T WOOTEN CORPORATION

GOLDSBORO,  NC WILSON,  NC

JUL 26, 2019 08:18 AM BRUNSWICK 2:00 PM 2 /  7 006

38365.3.1 JUN 18 2019 C204151

TIP NO 0.403 MIB-4438

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 3387000000-N SP   2 EA  2072.00 4144.00 1850.00 3700.00 1850.00  3700.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0040 3649000000-E 876  250 TON 61.60 15400.00 85.00 21250.00 85.00  21250.00RIP RAP, CLASS B

0041 3656000000-E 876  695 SY  2.24 1556.80 3.50 2432.50 3.50  2432.50GEOTEXTILE FOR DRAINGE

0042 4400000000-E 1110  136 SF  16.80 2284.80 8.75 1190.00 15.00  2040.00WORK ZONE SIGNS (STAT)

0043 4405000000-E 1110  96 SF  10.64 1021.44 8.85 849.60 60.00  5760.00WORK ZONE SIGNS (PORT)

0044 4410000000-E 1110  36 SF  11.20 403.20 7.40 266.40 10.00  360.00WORK ZONE SIGNS (BARR)

0045 4430000000-N 1130  55 EA  46.48 2556.40 1.00 55.00 90.00  4950.00DRUMS

0046 4435000000-N 1135  55 EA  19.04 1047.20 1.00 55.00 40.00  2200.00CONES

0047 4445000000-E 1145  16 LF  33.60 537.60 26.00 416.00 30.00  480.00BARRICADES (TYPE III)

0048 4455000000-N 1150  5 DAY 1120.00 5600.00 500.00 2500.00 1000.00  5000.00FLAGGER

0049 4465000000-N 1160  2 EA  5600.00 11200.00 9250.00 18500.00 5000.00  10000.00TEMPORARY CRASH CUSHIONS

0050 4485000000-E 1170  878 LF  28.00 24584.00 40.45 35515.10 25.00  21950.00PORT CONC BARRIER

0051 4650000000-N 1251  115 EA  11.20 1288.00 10.00 1150.00 7.50  862.50TEMP RAISED PVMT MRKS

0052 4685000000-E 1205  6,300 LF  1.51 9513.00 1.35 8505.00 1.25  7875.00THERMO PVT MKG LINES 4"90

0053 4810000000-E 1205  8,520 LF  0.78 6645.60 0.70 5964.00 0.35  2982.00PAINT PVMT MARKINGS 4"

0054 4905000000-N 1253  27 EA  112.00 3024.00 100.00 2700.00 129.00  3483.00SNOWPLB PVMT MRKER

0055 6000000000-E 1605  5,255 LF  2.46 12927.30 2.50 13137.50 2.50  13137.50TEMPORARY SILT FENCE

0056 6006000000-E 1610  65 TON 1.12 72.80 10.00 650.00 75.00  4875.00EROS CONTRL STONE CL A

0057 6009000000-E 1610  250 TON 1.12 280.00 10.00 2500.00 85.00  21250.00EROS CONTRL STONE CL B

0058 6012000000-E 1610  170 TON 39.20 6664.00 10.00 1700.00 95.00  16150.00SEDIMENT CONTROL STONE

0059 6015000000-E 1615 2.5 ACR 560.00 1400.00 650.00 1625.00 650.00  1625.00TEMPORARY MULCHING

0060 6018000000-E 1620  200 LB  5.60 1120.00 3.00 600.00 3.00  600.00SEED FOR TEMP SEEDING

0061 6021000000-E 1620  1 TON 560.00 560.00 800.00 800.00 800.00  800.00FERT FOR TEMP SEEDING

0062 6024000000-E 1622  200 LF  5.60 1120.00 10.00 2000.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0063 6029000000-E SP   1,200 LF  2.24 2688.00 2.00 2400.00 2.00  2400.00SAFETY FENCE

0064 6030000000-E 1630  250 CY  1.12 280.00 4.50 1125.00 4.50  1125.00SILT EXCAVATION

0065 6036000000-E 1631  4,410 SY  1.90 8379.00 2.40 10584.00 2.40  10584.00MATTING FOR EROS CONTROL

0066 6037000000-E SP   100 SY  7.84 784.00 6.00 600.00 6.00  600.00COIR FIBER MAT

0067 6042000000-E 1632  350 LF  5.60 1960.00 3.65 1277.50 3.65  1277.501/4" HARDWARE CLOTH

0068 6048000000-E SP   315 SY  28.00 8820.00 5.00 1575.00 29.00  9135.00FLOAT TURBIDITY CURTAIN

0069 6071012000-E SP   100 LF  7.84 784.00 16.00 1600.00 16.00  1600.00COIR FIBER WATTLE

0070 6071020000-E SP   20 LB  5.60 112.00 8.00 160.00 8.00  160.00POLYACRYLAMIDE (PAM)

0071 6071030000-E 1640  85 LF  7.84 666.40 10.00 850.00 10.00  850.00COIR FIBER BAFFLE

0072 6084000000-E 1660  6 ACR 2800.00 16800.00 1000.00 6000.00 2200.00  13200.00SEEDING AND MULCHING

0073 6087000000-E 1660  3 ACR 112.00 336.00 100.00 300.00 100.00  300.00MOWING

0074 6090000000-E 1661  50 LB  7.84 392.00 8.00 400.00 8.00  400.00SEED FOR REPAIR SEEDING

0075 6093000000-E 1661 0.25 TON 560.00 140.00 400.00 100.00 400.00  100.00FERT FOR REPAIR SEEDING

0076 6096000000-E 1662  100 LB  7.84 784.00 4.00 400.00 4.00  400.00SEED FOR SUPP SEEDING

0077 6108000000-E 1665 2.75 TON 560.00 1540.00 625.00 1718.75 625.00  1718.75FERTILIZER TOPDRESSING



BRIDGE #47 OVER BEAR PEN ISLAND SWAMP ON NC-211 (GREEN SWAMP RD).

S & C CONSTRUCTION LLC

WILMINGTON,  NC

T A LOVING COMPANY S T WOOTEN CORPORATION

GOLDSBORO,  NC WILSON,  NC

JUL 26, 2019 08:18 AM BRUNSWICK 2:00 PM 3 /  7 006

38365.3.1 JUN 18 2019 C204151

TIP NO 0.403 MIB-4438

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0078 6114500000-N 1667  10 MHR 11.20 112.00 65.00 650.00 65.00  650.00SPECIALIZED HAND MOWING

0079 6117000000-N SP   13 EA  224.00 2912.00 650.00 8450.00 650.00  8450.00RESPONSE FOR EROS CONTROL

0080 6117500000-N SP   2 EA  1120.00 2240.00 100.00 200.00 4000.00  8000.00CONC WASHOUT STRUCTURE

0081 6123000000-E 1670  2 ACR 2800.00 5600.00 1900.00 3800.00 1900.00  3800.00REFORESTATION

STRUCTURE ITEMS

0082 8035000000-N 402 Lump Sum 33600.00 53130.83  75000.00REMV EXIST STR **********
(25+27.50-L-)

0083 8065000000-N SP  Lump Sum 2240.00 2976.25  1000.00ASBESTOS ASSESSMENT

0084 8112730000-N 450  1 EA  3920.00 3920.00 3000.00 3000.00 7000.00  7000.00PDA TESTING

0085 8121000000-N 412 Lump Sum 11200.00 40638.93  20000.00UNCL STR EXCAV STA *****
(25+27.50-L-)

0086 8156000000-E SP   3,238 SF  15.68 50771.84 40.68 131721.84 27.00  87426.00CONCRETE WEARING SURFACE

0087 8161000000-E 420  3,701 SF  1.12 4145.12 2.74 10140.74 1.49  5514.49GROOVING BRIDGE FLOORS

0088 8182000000-E 420 40.4 CY  1120.00 45248.00 2285.10 92318.04 900.00  36360.00CLASS A CONCRETE (BRIDGE)

0089 8210000000-N 422 Lump Sum 26320.00 70022.71  30000.00BRG APPR SLAB ***********
(25+27.50-L-)

0090 8217000000-E 425  6,576 LB  1.40 9206.40 1.64 10784.64 1.50  9864.00REINF STEEL (BRIDGE)

0091 8328200000-E 450  14 EA  1232.00 17248.00 4306.20 60286.80 1350.00  18900.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0092 8364000000-E 450  980 LF  33.99 33310.20 27.43 26881.40 43.00  42140.00HP12X53 PILES

0093 8393000000-N 450  8 EA  1.12 8.96 10.00 80.00 100.00  800.00PILE REDRIVES

0094 8505000000-E 460  210 LF  112.00 23520.00 199.05 41800.50 140.00  29400.00VERT CONC BARRIER RAIL

0095 8608000000-E 876  135 TON 72.80 9828.00 71.97 9715.95 105.00  14175.00RIP RAP II (2'-0")

0096 8622000000-E 876  150 SY  2.24 336.00 3.00 450.00 4.00  600.00GEOTEXTILE FOR DRAINAGE

0097 8657000000-N 430 Lump Sum 1680.00 13833.83  2000.00ELASTOMERIC BEARINGS

0098 8753200000-E 430  1,155 LF  298.67 344963.85 275.52 318225.60 327.00  377685.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 2481392.67 TOTAL 2691310.00 TOTAL  2694803.84CONTRACT TOTAL

 

    SUB-TOTAL 1863846.30 SUB-TOTAL 1805301.94 SUB-TOTAL  1936939.35ROADWAY ITEMS

    SUB-TOTAL 617546.37 SUB-TOTAL 886008.06 SUB-TOTAL  757864.49STRUCTURE ITEMS



BRIDGE #47 OVER BEAR PEN ISLAND SWAMP ON NC-211 (GREEN SWAMP RD).

CIVIL WORKS CONTRACTING LLC

WILMINGTON,  NC

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DANE CONSTRUCTION INC

DUNCAN,  SC MOORESVILLE,  NC

JUL 26, 2019 08:18 AM BRUNSWICK 2:00 PM 4 /  7 006

38365.3.1 JUN 18 2019 C204151

TIP NO 0.403 MIB-4438

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 145541.39 150000.00  167335.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 16269.41 10000.00  13495.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 22000.00 25000.00  12150.00TYPE II MODIFIED APPR **********
(24+64.00)

0004 0036000000-E 225  9,910 CY  14.03 139037.30 8.50 84235.00 8.50  84235.00UNDERCUT EXCAVATION

0005 0050000000-E 226  1 ACR 5410.51 5410.51 100.00 100.00 100.00  100.00SUPP CLEARING & GRUBBING

0006 0063000000-N SP  Lump Sum 155000.00 300000.00  302585.00GRADING

0007 0106000000-E 230  12,970 CY  23.00 298310.00 12.38 160568.60 12.38  160568.60BORROW EXCAVATION

0008 0194000000-E 265  16,000 CY  23.00 368000.00 12.38 198080.00 12.38  198080.00SELECT GRANULAR MATL, CLASS III

0009 0196000000-E 270  5,000 SY  1.37 6850.00 3.50 17500.00 3.50  17500.00GEOTEXTILE SOIL STABILIZATION

0010 0199000000-E SP   6,200 SF  50.57 313534.00 80.00 496000.00 145.00  899000.00TEMPORARY SHORING

0011 0318000000-E 300  30 TON 103.13 3093.90 95.00 2850.00 95.00  2850.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  90 SY  28.98 2608.20 5.50 495.00 5.50  495.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  104 LF  79.14 8230.56 34.00 3536.00 34.00  3536.0015" DRAINAGE PIPE

0014 0366000000-E 310  56 LF  87.01 4872.56 38.00 2128.00 38.00  2128.0015" RC PIPE CULV III

0015 0448500000-E 310  84 LF  98.78 8297.52 75.00 6300.00 75.00  6300.0030" RCP CULV CLASS IV

0016 1099500000-E 505  500 CY  23.04 11520.00 12.00 6000.00 12.00  6000.00SHALLOW UNDERCUT

0017 1099700000-E 505  950 TON 43.20 41040.00 60.00 57000.00 60.00  57000.00CLASS IV SUBGRD STABILIZATION

0018 1220000000-E 545  50 TON 44.88 2244.00 60.00 3000.00 60.00  3000.00INCIDENTAL STONE BASE

0019 1330000000-E 607  300 SY  21.69 6507.00 25.00 7500.00 28.00  8400.00INCIDENTAL MILLING

0020 1491000000-E 610  1,090 TON 71.00 77390.00 71.00 77390.00 71.00  77390.00ASP CONC BASE CRS B25.0C

0021 1503000000-E 610  1,040 TON 67.00 69680.00 67.00 69680.00 67.00  69680.00ASP CONC INTR CRS I19.0C

0022 1523000000-E 610  1,050 TON 80.00 84000.00 80.00 84000.00 80.00  84000.00ASP CONC SURF CRS S9.5C

0023 1575000000-E 620  165 TON 550.00 90750.00 550.00 90750.00 550.00  90750.00ASP FOR PLANT MIX

0024 1693000000-E 654  10 TON 295.00 2950.00 650.00 6500.00 215.00  2150.00ASPH PLT MIX PVMT REPAIR

0025 2022000000-E 815  224 CY  72.72 16289.28 30.00 6720.00 35.00  7840.00SUBDRAIN EXCAVATION

0026 2026000000-E 815  1,000 SY  1.31 1310.00 3.00 3000.00 5.50  5500.00GEOTEXTILE FOR SUBSURF DRNS

0027 2036000000-E 815  168 CY  115.94 19477.92 100.00 16800.00 50.00  8400.00SUBDRAIN COARSE AGGREGATE

0028 2044000000-E 815  1,000 LF  10.32 10320.00 7.00 7000.00 15.00  15000.006" PERF SUBDRN PIPE

0029 2070000000-N 815  2 EA  464.99 929.98 400.00 800.00 485.00  970.00SUBDRN PIPE OUTLET

0030 2077000000-E 815  12 LF  20.99 251.88 30.00 360.00 30.00  360.006" OUTLET PIPE

0031 2286000000-N 840  2 EA  2740.21 5480.42 1500.00 3000.00 1500.00  3000.00MASNRY DRAINAGE STRUCT

0032 2355000000-N 840  2 EA  560.92 1121.84 850.00 1700.00 850.00  1700.00FRAME W/GRATE 840.29 STD

0033 2556000000-E 846  240 LF  53.15 12756.00 47.97 11512.80 35.00  8400.00SHOULDER BERM GUTTER

0034 3030000000-E 862  600 LF  18.44 11064.00 17.00 10200.00 17.00  10200.00STL BEAM GUARDRAIL

0035 3150000000-N 862  5 EA  11.93 59.65 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0036 3287000000-N SP   4 EA  3362.35 13449.40 3100.00 12400.00 3100.00  12400.00GR END TYPE TL-3

0037 3317000000-N SP   4 EA  1952.33 7809.32 1700.00 6800.00 1700.00  6800.00GR ANCHOR TYPE B-77

0038 3360000000-E 863  420 LF  1.08 453.60 1.00 420.00 1.00  420.00REMOVE EXISTING GUARDRAIL



BRIDGE #47 OVER BEAR PEN ISLAND SWAMP ON NC-211 (GREEN SWAMP RD).

CIVIL WORKS CONTRACTING LLC

WILMINGTON,  NC

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DANE CONSTRUCTION INC

DUNCAN,  SC MOORESVILLE,  NC

JUL 26, 2019 08:18 AM BRUNSWICK 2:00 PM 5 /  7 006

38365.3.1 JUN 18 2019 C204151

TIP NO 0.403 MIB-4438

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 3387000000-N SP   2 EA  2006.56 4013.12 1850.00 3700.00 1850.00  3700.00TEMP GDRL ANCH UNITS ******
(W-BEAM)

0040 3649000000-E 876  250 TON 102.72 25680.00 85.00 21250.00 85.00  21250.00RIP RAP, CLASS B

0041 3656000000-E 876  695 SY  1.83 1271.85 3.50 2432.50 3.50  2432.50GEOTEXTILE FOR DRAINGE

0042 4400000000-E 1110  136 SF  15.18 2064.48 15.00 2040.00 16.05  2182.80WORK ZONE SIGNS (STAT)

0043 4405000000-E 1110  96 SF  15.18 1457.28 9.75 936.00 10.43  1001.28WORK ZONE SIGNS (PORT)

0044 4410000000-E 1110  36 SF  15.18 546.48 10.00 360.00 10.70  385.20WORK ZONE SIGNS (BARR)

0045 4430000000-N 1130  55 EA  113.89 6263.95 50.00 2750.00 44.41  2442.55DRUMS

0046 4435000000-N 1135  55 EA  30.37 1670.35 20.00 1100.00 18.19  1000.45CONES

0047 4445000000-E 1145  16 LF  23.86 381.76 30.00 480.00 32.10  513.60BARRICADES (TYPE III)

0048 4455000000-N 1150  5 DAY 976.16 4880.80 275.00 1375.00 250.00  1250.00FLAGGER

0049 4465000000-N 1160  2 EA  10032.81 20065.62 5000.00 10000.00 5000.00  10000.00TEMPORARY CRASH CUSHIONS

0050 4485000000-E 1170  878 LF  43.97 38605.66 25.00 21950.00 25.00  21950.00PORT CONC BARRIER

0051 4650000000-N 1251  115 EA  10.85 1247.75 10.00 1150.00 15.00  1725.00TEMP RAISED PVMT MRKS

0052 4685000000-E 1205  6,300 LF  1.46 9198.00 1.35 8505.00 1.87  11781.00THERMO PVT MKG LINES 4"90

0053 4810000000-E 1205  8,520 LF  0.76 6475.20 0.70 5964.00 0.65  5538.00PAINT PVMT MARKINGS 4"

0054 4905000000-N 1253  27 EA  108.46 2928.42 100.00 2700.00 100.00  2700.00SNOWPLB PVMT MRKER

0055 6000000000-E 1605  5,255 LF  2.98 15659.90 4.00 21020.00 7.60  39938.00TEMPORARY SILT FENCE

0056 6006000000-E 1610  65 TON 98.63 6410.95 75.00 4875.00 75.00  4875.00EROS CONTRL STONE CL A

0057 6009000000-E 1610  250 TON 102.72 25680.00 85.00 21250.00 85.00  21250.00EROS CONTRL STONE CL B

0058 6012000000-E 1610  170 TON 70.02 11903.40 95.00 16150.00 95.00  16150.00SEDIMENT CONTROL STONE

0059 6015000000-E 1615 2.5 ACR 976.16 2440.40 1750.00 4375.00 1400.00  3500.00TEMPORARY MULCHING

0060 6018000000-E 1620  200 LB  2.17 434.00 2.00 400.00 5.00  1000.00SEED FOR TEMP SEEDING

0061 6021000000-E 1620  1 TON 894.82 894.82 850.00 850.00 1250.00  1250.00FERT FOR TEMP SEEDING

0062 6024000000-E 1622  200 LF  21.69 4338.00 10.00 2000.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0063 6029000000-E SP   1,200 LF  2.17 2604.00 2.50 3000.00 1.80  2160.00SAFETY FENCE

0064 6030000000-E 1630  250 CY  4.93 1232.50 4.50 1125.00 4.50  1125.00SILT EXCAVATION

0065 6036000000-E 1631  4,410 SY  2.01 8864.10 3.00 13230.00 1.90  8379.00MATTING FOR EROS CONTROL

0066 6037000000-E SP   100 SY  7.59 759.00 5.00 500.00 4.00  400.00COIR FIBER MAT

0067 6042000000-E 1632  350 LF  5.42 1897.00 3.00 1050.00 3.95  1382.501/4" HARDWARE CLOTH

0068 6048000000-E SP   315 SY  29.66 9342.90 50.00 15750.00 55.00  17325.00FLOAT TURBIDITY CURTAIN

0069 6071012000-E SP   100 LF  8.68 868.00 15.00 1500.00 10.00  1000.00COIR FIBER WATTLE

0070 6071020000-E SP   20 LB  37.96 759.20 15.00 300.00 10.00  200.00POLYACRYLAMIDE (PAM)

0071 6071030000-E 1640  85 LF  10.58 899.30 9.00 765.00 8.00  680.00COIR FIBER BAFFLE

0072 6084000000-E 1660  6 ACR 2603.11 15618.66 2750.00 16500.00 2400.00  14400.00SEEDING AND MULCHING

0073 6087000000-E 1660  3 ACR 92.19 276.57 500.00 1500.00 150.00  450.00MOWING

0074 6090000000-E 1661  50 LB  8.68 434.00 10.00 500.00 6.00  300.00SEED FOR REPAIR SEEDING

0075 6093000000-E 1661 0.25 TON 2711.56 677.89 1500.00 375.00 1300.00  325.00FERT FOR REPAIR SEEDING

0076 6096000000-E 1662  100 LB  8.68 868.00 10.00 1000.00 7.00  700.00SEED FOR SUPP SEEDING

0077 6108000000-E 1665 2.75 TON 3362.35 9246.46 1500.00 4125.00 1400.00  3850.00FERTILIZER TOPDRESSING



BRIDGE #47 OVER BEAR PEN ISLAND SWAMP ON NC-211 (GREEN SWAMP RD).

CIVIL WORKS CONTRACTING LLC

WILMINGTON,  NC

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION CO

DANE CONSTRUCTION INC

DUNCAN,  SC MOORESVILLE,  NC
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38365.3.1 JUN 18 2019 C204151

TIP NO 0.403 MIB-4438

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0078 6114500000-N 1667  10 MHR 70.50 705.00 75.00 750.00 45.00  450.00SPECIALIZED HAND MOWING

0079 6117000000-N SP   13 EA  542.31 7050.03 50.00 650.00 200.00  2600.00RESPONSE FOR EROS CONTROL

0080 6117500000-N SP   2 EA  325.17 650.34 625.00 1250.00 1950.00  3900.00CONC WASHOUT STRUCTURE

0081 6123000000-E 1670  2 ACR 1193.09 2386.18 4000.00 8000.00 1100.00  2200.00REFORESTATION

STRUCTURE ITEMS

0082 8035000000-N 402 Lump Sum 25178.36 35000.00  35000.00REMV EXIST STR **********
(25+27.50-L-)

0083 8065000000-N SP  Lump Sum 1030.40 1500.00  950.00ASBESTOS ASSESSMENT

0084 8112730000-N 450  1 EA  2711.57 2711.57 2700.00 2700.00 2500.00  2500.00PDA TESTING

0085 8121000000-N 412 Lump Sum 20271.25 35000.00  15000.00UNCL STR EXCAV STA *****
(25+27.50-L-)

0086 8156000000-E SP   3,238 SF  24.17 78262.46 32.00 103616.00 14.50  46951.00CONCRETE WEARING SURFACE

0087 8161000000-E 420  3,701 SF  2.19 8105.19 2.00 7402.00 1.55  5736.55GROOVING BRIDGE FLOORS

0088 8182000000-E 420 40.4 CY  851.62 34405.45 1500.00 60600.00 1500.00  60600.00CLASS A CONCRETE (BRIDGE)

0089 8210000000-N 422 Lump Sum 30355.58 50000.00  21125.00BRG APPR SLAB ***********
(25+27.50-L-)

0090 8217000000-E 425  6,576 LB  1.82 11968.32 2.00 13152.00 1.45  9535.20REINF STEEL (BRIDGE)

0091 8328200000-E 450  14 EA  1907.88 26710.32 1500.00 21000.00 3500.00  49000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0092 8364000000-E 450  980 LF  57.78 56624.40 42.00 41160.00 32.65  31997.00HP12X53 PILES

0093 8393000000-N 450  8 EA  153.13 1225.04 370.00 2960.00 275.00  2200.00PILE REDRIVES

0094 8505000000-E 460  210 LF  131.67 27650.70 175.00 36750.00 120.00  25200.00VERT CONC BARRIER RAIL

0095 8608000000-E 876  135 TON 128.33 17324.55 105.00 14175.00 67.50  9112.50RIP RAP II (2'-0")

0096 8622000000-E 876  150 SY  18.14 2721.00 3.00 450.00 2.25  337.50GEOTEXTILE FOR DRAINAGE

0097 8657000000-N 430 Lump Sum 1963.32 5000.00  7500.00ELASTOMERIC BEARINGS

0098 8753200000-E 430  1,155 LF  303.17 350161.35 447.00 516285.00 375.00  433125.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 2940230.22 TOTAL 3115612.90 TOTAL  3347284.23CONTRACT TOTAL

 

    SUB-TOTAL 2243560.96 SUB-TOTAL 2168862.90 SUB-TOTAL  2591414.48ROADWAY ITEMS

    SUB-TOTAL 696669.26 SUB-TOTAL 946750.00 SUB-TOTAL  755869.75STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2481392.67   S & C CONSTRUCTION LLC

     2  2691310.00   T A LOVING COMPANY

     3  2694803.84   S T WOOTEN CORPORATION

     4  2940230.22   CIVIL WORKS CONTRACTING LLC

     5  3115612.90   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION CO



BRIDGE #47 OVER BEAR PEN ISLAND SWAMP ON NC-211 (GREEN SWAMP RD).

   

JUL 26, 2019 08:18 AM BRUNSWICK 2:00 PM 7 /  7 006

38365.3.1 JUN 18 2019 C204151

TIP NO 0.403 MIB-4438

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

     6  3347284.23   DANE CONSTRUCTION INC



BRIDGE #52 OVER SANDY CREEK ON SR-1433.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

NATIONAL BRIDGE BUILDERS LLC S T WOOTEN CORPORATION

KERNERSVILLE,  NC WILSON,  NC

JUL 26, 2019 08:18 AM FRANKLIN 2:00 PM 1 /  9 007

38400.3.3 JUN 18 2019 C204428

TIP NO 0.180 MIB-4516

FED AID NO BRZ-1433(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 67700.00 70000.00  76500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6600.00 12000.00  8250.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 14000.00 10000.00  11000.00TYPE II MODIFIED APPR **********
(15+17 -L-)

0004 0043000000-N 226 Lump Sum 110000.00 85000.00  110000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  400 CY  25.00 10000.00 5.00 2000.00 15.00  6000.00UNDERCUT EXCAVATION

0007 0195000000-E 265  400 CY  15.00 6000.00 10.00 4000.00 15.00  6000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  700 SY  2.00 1400.00 2.00 1400.00 3.00  2100.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 40.00 400.00 35.00 350.00 55.00  550.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  30 SY  3.00 90.00 1.00 30.00 3.00  90.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  64 LF  56.00 3584.00 60.00 3840.00 85.00  5440.0015" DRAINAGE PIPE

0012 0335850000-E 305  4 EA  250.00 1000.00 500.00 2000.00 400.00  1600.00**" DRAINAGE PIPE ELBOW
(15")

0013 0448300000-E 310  24 LF  70.00 1680.00 65.00 1560.00 115.00  2760.0018" RCP CULV CLASS IV

0014 0996000000-N 350  1 EA  1000.00 1000.00 1000.00 1000.00 2000.00  2000.00PIPE CLEAN OUT

0015 1099500000-E 505  100 CY  30.00 3000.00 5.00 500.00 15.00  1500.00SHALLOW UNDERCUT

0016 1099700000-E 505  200 TON 25.00 5000.00 15.00 3000.00 30.00  6000.00CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  50 TON 20.00 1000.00 25.00 1250.00 30.00  1500.00INCIDENTAL STONE BASE

0018 1491000000-E 610  570 TON 57.00 32490.00 85.00 48450.00 86.55  49333.50ASP CONC BASE CRS B25.0C

0019 1503000000-E 610  610 TON 57.00 34770.00 85.00 51850.00 85.30  52033.00ASP CONC INTR CRS I19.0C

0020 1519000000-E 610  520 TON 74.00 38480.00 90.00 46800.00 90.55  47086.00ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  90 TON 580.00 52200.00 565.00 50850.00 515.00  46350.00ASP FOR PLANT MIX

0022 2000000000-N 806  12 EA  250.00 3000.00 250.00 3000.00 350.00  4200.00RIGHT-OF-WAY MARKERS

0023 2253000000-E 840 0.45 CY  4000.00 1800.00 2000.00 900.00 8500.00  3825.00PIPE COLLARS

0024 2286000000-N 840  2 EA  2000.00 4000.00 1600.00 3200.00 3000.00  6000.00MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  2 EA  800.00 1600.00 650.00 1300.00 700.00  1400.00FRAME W/2GRTS 840.29 STD

0026 2556000000-E 846  30 LF  41.00 1230.00 50.00 1500.00 60.00  1800.00SHOULDER BERM GUTTER

0027 3030000000-E 862  50 LF  18.00 900.00 18.00 900.00 18.00  900.00STL BEAM GUARDRAIL

0028 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0029 3215000000-N SP   4 EA  1750.00 7000.00 1750.00 7000.00 1750.00  7000.00GR ANCHOR TYPE III

0030 3287000000-N SP   4 EA  3150.00 12600.00 3150.00 12600.00 3150.00  12600.00GR END TYPE TL-3

0031 3635000000-E 876  180 TON 50.00 9000.00 55.00 9900.00 60.00  10800.00RIP RAP, CLASS II

0032 3649000000-E 876  375 TON 54.00 20250.00 50.00 18750.00 56.00  21000.00RIP RAP, CLASS B

0033 3656000000-E 876  1,475 SY  1.00 1475.00 3.00 4425.00 3.00  4425.00GEOTEXTILE FOR DRAINGE

0034 4400000000-E 1110  419 SF  8.00 3352.00 12.00 5028.00 8.29  3473.51WORK ZONE SIGNS (STAT)

0035 4410000000-E 1110  94 SF  7.00 658.00 10.00 940.00 6.53  613.82WORK ZONE SIGNS (BARR)

0036 4422000000-N 1120  28 DAY 55.00 1540.00 75.00 2100.00 190.22  5326.16PORT CHANGE MSG SIGN (SHORT TERM)

0037 4430000000-N 1130  6 EA  1.00 6.00 75.87 455.22 90.82  544.92DRUMS

0038 4445000000-E 1145  64 LF  26.00 1664.00 30.00 1920.00 27.82  1780.48BARRICADES (TYPE III)



BRIDGE #52 OVER SANDY CREEK ON SR-1433.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

NATIONAL BRIDGE BUILDERS LLC S T WOOTEN CORPORATION

KERNERSVILLE,  NC WILSON,  NC

JUL 26, 2019 08:18 AM FRANKLIN 2:00 PM 2 /  9 007

38400.3.3 JUN 18 2019 C204428

TIP NO 0.180 MIB-4516

FED AID NO BRZ-1433(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4685000000-E 1205  3,800 LF  1.60 6080.00 1.13 4294.00 1.60  6080.00THERMO PVT MKG LINES 4"90

0040 6000000000-E 1605  1,010 LF  2.50 2525.00 3.00 3030.00 2.50  2525.00TEMPORARY SILT FENCE

0041 6006000000-E 1610  75 TON 1.00 75.00 25.00 1875.00 35.00  2625.00EROS CONTRL STONE CL A

0042 6009000000-E 1610  275 TON 1.00 275.00 25.00 6875.00 40.00  11000.00EROS CONTRL STONE CL B

0043 6012000000-E 1610  110 TON 1.00 110.00 25.00 2750.00 30.00  3300.00SEDIMENT CONTROL STONE

0044 6015000000-E 1615  1 ACR 200.00 200.00 1200.00 1200.00 450.00  450.00TEMPORARY MULCHING

0045 6018000000-E 1620  100 LB  2.00 200.00 2.00 200.00 2.00  200.00SEED FOR TEMP SEEDING

0046 6021000000-E 1620 0.5 TON 500.00 250.00 1200.00 600.00 800.00  400.00FERT FOR TEMP SEEDING

0047 6024000000-E 1622  200 LF  10.00 2000.00 5.00 1000.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0048 6029000000-E SP   200 LF  5.00 1000.00 2.50 500.00 1.70  340.00SAFETY FENCE

0049 6030000000-E 1630  90 CY  1.00 90.00 5.00 450.00 23.00  2070.00SILT EXCAVATION

0050 6036000000-E 1631  5,755 SY  0.01 57.55 2.00 11510.00 0.20  1151.00MATTING FOR EROS CONTROL

0051 6037000000-E SP   100 SY  6.00 600.00 10.00 1000.00 6.00  600.00COIR FIBER MAT

0052 6042000000-E 1632  165 LF  1.00 165.00 5.00 825.00 3.65  602.251/4" HARDWARE CLOTH

0053 6048000000-E SP   230 SY  20.00 4600.00 75.00 17250.00 29.00  6670.00FLOAT TURBIDITY CURTAIN

0054 6071014000-E SP   280 LF  15.00 4200.00 10.00 2800.00 16.00  4480.00COIR FIBER WATTLE BARRIER

0055 6071020000-E SP   80 LB  5.00 400.00 5.00 400.00 8.00  640.00POLYACRYLAMIDE (PAM)

0056 6071030000-E 1640  15 LF  6.00 90.00 8.00 120.00 12.00  180.00COIR FIBER BAFFLE

0057 6084000000-E 1660  3 ACR 100.00 300.00 2000.00 6000.00 2500.00  7500.00SEEDING AND MULCHING

0058 6087000000-E 1660  3 ACR 50.00 150.00 50.00 150.00 50.00  150.00MOWING

0059 6090000000-E 1661  50 LB  4.00 200.00 2.00 100.00 8.00  400.00SEED FOR REPAIR SEEDING

0060 6093000000-E 1661 0.25 TON 1000.00 250.00 1500.00 375.00 400.00  100.00FERT FOR REPAIR SEEDING

0061 6096000000-E 1662  50 LB  4.00 200.00 2.00 100.00 2.00  100.00SEED FOR SUPP SEEDING

0062 6108000000-E 1665 0.75 TON 250.00 187.50 1200.00 900.00 100.00  75.00FERTILIZER TOPDRESSING

0063 6114500000-N 1667  10 MHR 45.00 450.00 50.00 500.00 65.00  650.00SPECIALIZED HAND MOWING

0064 6117000000-N SP   7 EA  50.00 350.00 100.00 700.00 600.00  4200.00RESPONSE FOR EROS CONTROL

0065 6117500000-N SP   2 EA  250.00 500.00 750.00 1500.00 1000.00  2000.00CONC WASHOUT STRUCTURE

0066 6123000000-E 1670 0.1 ACR 8000.00 800.00 5000.00 500.00 100.00  10.00REFORESTATION

STRUCTURE ITEMS

0067 8035000000-N 402 Lump Sum 85000.00 175000.00  125000.00REMV EXIST STR **********
(15+17.00-L-)

0068 8065000000-N SP  Lump Sum 2000.00 1500.00  1000.00ASBESTOS ASSESSMENT

0069 8105520000-E 411  90 LF  700.00 63000.00 800.00 72000.00 950.00  85500.003'-0" DRILLD PIER IN SOIL

0070 8105620000-E 411  12 LF  1650.00 19800.00 2000.00 24000.00 950.00  11400.003'-0" DRILLD PIER NO SOIL

0071 8113000000-N 411  1 EA  500.00 500.00 500.00 500.00 200.00  200.00SID INSPECTIONS

0072 8115000000-N 411  1 EA  2000.00 2000.00 2450.00 2450.00 2200.00  2200.00CSL TESTING

0073 8121000000-N 412 Lump Sum 10000.00 5000.00  25000.00UNCL STR EXCAV STA *****
(15+17.00-L-)

0074 8182000000-E 420 78.7 CY  1200.00 94440.00 850.00 66895.00 900.00  70830.00CLASS A CONCRETE (BRIDGE)



BRIDGE #52 OVER SANDY CREEK ON SR-1433.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

NATIONAL BRIDGE BUILDERS LLC S T WOOTEN CORPORATION

KERNERSVILLE,  NC WILSON,  NC

JUL 26, 2019 08:18 AM FRANKLIN 2:00 PM 3 /  9 007

38400.3.3 JUN 18 2019 C204428

TIP NO 0.180 MIB-4516

FED AID NO BRZ-1433(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 8210000000-N 422 Lump Sum 22000.00 22500.00  24000.00BRG APPR SLAB ***********
(15+17.00-L-)

0076 8217000000-E 425  26,508 LB  1.50 39762.00 1.25 33135.00 1.50  39762.00REINF STEEL (BRIDGE)

0077 8238000000-E 425  2,565 LB  2.50 6412.50 2.00 5130.00 2.30  5899.50SPIRAL COL REINF STL BRG

0078 8328200000-E 450  14 EA  900.00 12600.00 400.00 5600.00 1500.00  21000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0079 8364000000-E 450  665 LF  27.00 17955.00 25.00 16625.00 40.00  26600.00HP12X53 PILES

0080 8505000000-E 460  300 LF  109.00 32700.00 100.00 30000.00 115.00  34500.00VERT CONC BARRIER RAIL

0081 8608000000-E 876  230 TON 50.00 11500.00 50.00 11500.00 65.00  14950.00RIP RAP II (2'-0")

0082 8622000000-E 876  250 SY  3.00 750.00 2.50 625.00 3.00  750.00GEOTEXTILE FOR DRAINAGE

0083 8657000000-N 430 Lump Sum 3300.00 5000.00  2200.00ELASTOMERIC BEARINGS

0084 8753200000-E 430  1,650 LF  270.00 445500.00 230.00 379500.00 280.00  462000.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1356049.55 TOTAL 1394417.22 TOTAL  1534127.14CONTRACT TOTAL

 

    SUB-TOTAL 486830.05 SUB-TOTAL 537457.22 SUB-TOTAL  581335.64ROADWAY ITEMS

    SUB-TOTAL 869219.50 SUB-TOTAL 856960.00 SUB-TOTAL  952791.50STRUCTURE ITEMS



BRIDGE #52 OVER SANDY CREEK ON SR-1433.

DANE CONSTRUCTION INC

MOORESVILLE,  NC

ZACHRY CONSTRUCTION
CORPORATION

ENGLISH CONSTRUCTION CO INC

SAN ANTONIO,  TX LYNCHBURG,  VA

JUL 26, 2019 08:18 AM FRANKLIN 2:00 PM 4 /  9 007

38400.3.3 JUN 18 2019 C204428

TIP NO 0.180 MIB-4516

FED AID NO BRZ-1433(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 80770.00 86368.50  92000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 6600.00 19555.95  11000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 15000.00 8421.11  13000.00TYPE II MODIFIED APPR **********
(15+17 -L-)

0004 0043000000-N 226 Lump Sum 150000.00 254171.65  102000.00GRADING

0005 0050000000-E 226  1 ACR 200.00 200.00 2500.00 2500.00 5000.00  5000.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  400 CY  17.00 6800.00 4.53 1812.00 13.25  5300.00UNDERCUT EXCAVATION

0007 0195000000-E 265  400 CY  38.00 15200.00 39.21 15684.00 49.25  19700.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  700 SY  3.00 2100.00 1.70 1190.00 3.15  2205.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 40.00 400.00 101.47 1014.70 141.80  1418.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  30 SY  3.00 90.00 4.77 143.10 16.20  486.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  64 LF  48.00 3072.00 32.89 2104.96 63.15  4041.6015" DRAINAGE PIPE

0012 0335850000-E 305  4 EA  900.00 3600.00 181.48 725.92 576.00  2304.00**" DRAINAGE PIPE ELBOW
(15")

0013 0448300000-E 310  24 LF  50.00 1200.00 75.64 1815.36 87.75  2106.0018" RCP CULV CLASS IV

0014 0996000000-N 350  1 EA  1500.00 1500.00 2000.00 2000.00 2566.00  2566.00PIPE CLEAN OUT

0015 1099500000-E 505  100 CY  17.00 1700.00 9.06 906.00 15.60  1560.00SHALLOW UNDERCUT

0016 1099700000-E 505  200 TON 40.00 8000.00 22.21 4442.00 30.00  6000.00CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  50 TON 36.00 1800.00 20.31 1015.50 36.70  1835.00INCIDENTAL STONE BASE

0018 1491000000-E 610  570 TON 77.00 43890.00 90.00 51300.00 119.70  68229.00ASP CONC BASE CRS B25.0C

0019 1503000000-E 610  610 TON 78.80 48068.00 90.00 54900.00 114.00  69540.00ASP CONC INTR CRS I19.0C

0020 1519000000-E 610  520 TON 78.65 40898.00 100.00 52000.00 114.00  59280.00ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  90 TON 752.00 67680.00 595.00 53550.00 627.00  56430.00ASP FOR PLANT MIX

0022 2000000000-N 806  12 EA  350.00 4200.00 300.00 3600.00 306.20  3674.40RIGHT-OF-WAY MARKERS

0023 2253000000-E 840 0.45 CY  3000.00 1350.00 3344.83 1505.17 1967.00  885.15PIPE COLLARS

0024 2286000000-N 840  2 EA  1900.00 3800.00 1327.34 2654.68 3713.00  7426.00MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  2 EA  900.00 1800.00 563.21 1126.42 1081.00  2162.00FRAME W/2GRTS 840.29 STD

0026 2556000000-E 846  30 LF  35.00 1050.00 45.00 1350.00 76.50  2295.00SHOULDER BERM GUTTER

0027 3030000000-E 862  50 LF  18.00 900.00 18.00 900.00 20.00  1000.00STL BEAM GUARDRAIL

0028 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 44.50  222.50ADDIT GUARDRAIL POSTS

0029 3215000000-N SP   4 EA  1750.00 7000.00 1750.00 7000.00 2005.00  8020.00GR ANCHOR TYPE III

0030 3287000000-N SP   4 EA  3150.00 12600.00 3150.00 12600.00 3119.00  12476.00GR END TYPE TL-3

0031 3635000000-E 876  180 TON 55.00 9900.00 53.28 9590.40 57.00  10260.00RIP RAP, CLASS II

0032 3649000000-E 876  375 TON 48.00 18000.00 41.77 15663.75 50.00  18750.00RIP RAP, CLASS B

0033 3656000000-E 876  1,475 SY  3.00 4425.00 1.96 2891.00 2.90  4277.50GEOTEXTILE FOR DRAINGE

0034 4400000000-E 1110  419 SF  8.31 3481.89 8.27 3465.13 9.20  3854.80WORK ZONE SIGNS (STAT)

0035 4410000000-E 1110  94 SF  6.54 614.76 6.51 611.94 9.20  864.80WORK ZONE SIGNS (BARR)

0036 4422000000-N 1120  28 DAY 58.98 1651.44 58.71 1643.88 97.25  2723.00PORT CHANGE MSG SIGN (SHORT TERM)

0037 4430000000-N 1130  6 EA  46.11 276.66 45.90 275.40 125.00  750.00DRUMS

0038 4445000000-E 1145  64 LF  27.88 1784.32 27.76 1776.64 43.00  2752.00BARRICADES (TYPE III)



BRIDGE #52 OVER SANDY CREEK ON SR-1433.

DANE CONSTRUCTION INC

MOORESVILLE,  NC

ZACHRY CONSTRUCTION
CORPORATION

ENGLISH CONSTRUCTION CO INC

SAN ANTONIO,  TX LYNCHBURG,  VA

JUL 26, 2019 08:18 AM FRANKLIN 2:00 PM 5 /  9 007

38400.3.3 JUN 18 2019 C204428

TIP NO 0.180 MIB-4516

FED AID NO BRZ-1433(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4685000000-E 1205  3,800 LF  1.60 6080.00 1.13 4294.00 1.80  6840.00THERMO PVT MKG LINES 4"90

0040 6000000000-E 1605  1,010 LF  3.00 3030.00 5.00 5050.00 2.15  2171.50TEMPORARY SILT FENCE

0041 6006000000-E 1610  75 TON 40.00 3000.00 38.39 2879.25 56.30  4222.50EROS CONTRL STONE CL A

0042 6009000000-E 1610  275 TON 40.00 11000.00 38.39 10557.25 56.30  15482.50EROS CONTRL STONE CL B

0043 6012000000-E 1610  110 TON 38.00 4180.00 34.14 3755.40 47.65  5241.50SEDIMENT CONTROL STONE

0044 6015000000-E 1615  1 ACR 1500.00 1500.00 1500.00 1500.00 1670.85  1670.85TEMPORARY MULCHING

0045 6018000000-E 1620  100 LB  4.00 400.00 4.00 400.00 4.50  450.00SEED FOR TEMP SEEDING

0046 6021000000-E 1620 0.5 TON 1120.00 560.00 1120.00 560.00 1247.60  623.80FERT FOR TEMP SEEDING

0047 6024000000-E 1622  200 LF  12.00 2400.00 18.81 3762.00 13.70  2740.00TEMPORARY SLOPE DRAINS

0048 6029000000-E SP   200 LF  3.00 600.00 1.49 298.00 2.10  420.00SAFETY FENCE

0049 6030000000-E 1630  90 CY  18.00 1620.00 19.68 1771.20 4.15  373.50SILT EXCAVATION

0050 6036000000-E 1631  5,755 SY  1.80 10359.00 1.80 10359.00 2.00  11510.00MATTING FOR EROS CONTROL

0051 6037000000-E SP   100 SY  12.00 1200.00 3.80 380.00 4.25  425.00COIR FIBER MAT

0052 6042000000-E 1632  165 LF  12.00 1980.00 5.00 825.00 4.50  742.501/4" HARDWARE CLOTH

0053 6048000000-E SP   230 SY  55.00 12650.00 25.00 5750.00 54.19  12463.70FLOAT TURBIDITY CURTAIN

0054 6071014000-E SP   280 LF  25.00 7000.00 7.00 1960.00 7.80  2184.00COIR FIBER WATTLE BARRIER

0055 6071020000-E SP   80 LB  12.00 960.00 20.00 1600.00 19.50  1560.00POLYACRYLAMIDE (PAM)

0056 6071030000-E 1640  15 LF  10.00 150.00 6.25 93.75 6.85  102.75COIR FIBER BAFFLE

0057 6084000000-E 1660  3 ACR 2400.00 7200.00 2400.00 7200.00 2673.00  8019.00SEEDING AND MULCHING

0058 6087000000-E 1660  3 ACR 150.00 450.00 150.00 450.00 167.00  501.00MOWING

0059 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00 8.90  445.00SEED FOR REPAIR SEEDING

0060 6093000000-E 1661 0.25 TON 1300.00 325.00 1300.00 325.00 1448.00  362.00FERT FOR REPAIR SEEDING

0061 6096000000-E 1662  50 LB  8.00 400.00 8.00 400.00 8.90  445.00SEED FOR SUPP SEEDING

0062 6108000000-E 1665 0.75 TON 1375.00 1031.25 1375.00 1031.25 1531.60  1148.70FERTILIZER TOPDRESSING

0063 6114500000-N 1667  10 MHR 45.00 450.00 45.00 450.00 50.00  500.00SPECIALIZED HAND MOWING

0064 6117000000-N SP   7 EA  50.00 350.00 200.00 1400.00 278.00  1946.00RESPONSE FOR EROS CONTROL

0065 6117500000-N SP   2 EA  1915.00 3830.00 642.62 1285.24 1200.00  2400.00CONC WASHOUT STRUCTURE

0066 6123000000-E 1670 0.1 ACR 8000.00 800.00 8000.00 800.00 8910.00  891.00REFORESTATION

STRUCTURE ITEMS

0067 8035000000-N 402 Lump Sum 47505.00 252588.00  233000.00REMV EXIST STR **********
(15+17.00-L-)

0068 8065000000-N SP  Lump Sum 1240.00 1350.00  2000.00ASBESTOS ASSESSMENT

0069 8105520000-E 411  90 LF  980.00 88200.00 599.35 53941.50 925.00  83250.003'-0" DRILLD PIER IN SOIL

0070 8105620000-E 411  12 LF  980.00 11760.00 1487.35 17848.20 925.00  11100.003'-0" DRILLD PIER NO SOIL

0071 8113000000-N 411  1 EA  200.00 200.00 500.00 500.00 225.00  225.00SID INSPECTIONS

0072 8115000000-N 411  1 EA  2200.00 2200.00 2450.00 2450.00 2450.00  2450.00CSL TESTING

0073 8121000000-N 412 Lump Sum 6000.00 5352.19  12000.00UNCL STR EXCAV STA *****
(15+17.00-L-)

0074 8182000000-E 420 78.7 CY  1350.00 106245.00 949.69 74740.60 1300.00  102310.00CLASS A CONCRETE (BRIDGE)



BRIDGE #52 OVER SANDY CREEK ON SR-1433.

DANE CONSTRUCTION INC

MOORESVILLE,  NC

ZACHRY CONSTRUCTION
CORPORATION

ENGLISH CONSTRUCTION CO INC

SAN ANTONIO,  TX LYNCHBURG,  VA

JUL 26, 2019 08:18 AM FRANKLIN 2:00 PM 6 /  9 007

38400.3.3 JUN 18 2019 C204428

TIP NO 0.180 MIB-4516

FED AID NO BRZ-1433(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 8210000000-N 422 Lump Sum 14930.00 24967.66  21000.00BRG APPR SLAB ***********
(15+17.00-L-)

0076 8217000000-E 425  26,508 LB  1.50 39762.00 1.23 32604.84 1.34  35520.72REINF STEEL (BRIDGE)

0077 8238000000-E 425  2,565 LB  2.50 6412.50 2.79 7156.35 2.15  5514.75SPIRAL COL REINF STL BRG

0078 8328200000-E 450  14 EA  1200.00 16800.00 439.69 6155.66 100.00  1400.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0079 8364000000-E 450  665 LF  28.50 18952.50 53.41 35517.65 71.00  47215.00HP12X53 PILES

0080 8505000000-E 460  300 LF  115.00 34500.00 104.88 31464.00 240.00  72000.00VERT CONC BARRIER RAIL

0081 8608000000-E 876  230 TON 55.00 12650.00 53.28 12254.40 52.00  11960.00RIP RAP II (2'-0")

0082 8622000000-E 876  250 SY  3.00 750.00 1.96 490.00 3.00  750.00GEOTEXTILE FOR DRAINAGE

0083 8657000000-N 430 Lump Sum 7500.00 6575.95  4900.00ELASTOMERIC BEARINGS

0084 8753200000-E 430  1,650 LF  330.00 544500.00 248.21 409546.50 310.00  511500.003'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 1615469.32 TOTAL 1727370.00 TOTAL  1852371.02CONTRACT TOTAL

 

    SUB-TOTAL 655362.32 SUB-TOTAL 751866.50 SUB-TOTAL  694275.55ROADWAY ITEMS

    SUB-TOTAL 960107.00 SUB-TOTAL 975503.50 SUB-TOTAL  1158095.47STRUCTURE ITEMS



BRIDGE #52 OVER SANDY CREEK ON SR-1433.

CONTI ENTERPRISES, INC

EDISON,  NJ   

JUL 26, 2019 08:18 AM FRANKLIN 2:00 PM 7 /  9 007

38400.3.3 JUN 18 2019 C204428

TIP NO 0.180 MIB-4516

FED AID NO BRZ-1433(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 102000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 30000.00   CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 15000.00   TYPE II MODIFIED APPR **********
(15+17 -L-)

0004 0043000000-N 226 Lump Sum 117323.75   GRADING

0005 0050000000-E 226  1 ACR 100.00 100.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  400 CY  8.50 3400.00   UNDERCUT EXCAVATION

0007 0195000000-E 265  400 CY  25.00 10000.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  700 SY  1.40 980.00   GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  10 TON 38.00 380.00   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  30 SY  2.50 75.00   FND CONDIT GEOTEXTILE

0011 0335200000-E 305  64 LF  50.00 3200.00   15" DRAINAGE PIPE

0012 0335850000-E 305  4 EA  105.00 420.00   **" DRAINAGE PIPE ELBOW
(15")

0013 0448300000-E 310  24 LF  95.00 2280.00   18" RCP CULV CLASS IV

0014 0996000000-N 350  1 EA  4300.00 4300.00   PIPE CLEAN OUT

0015 1099500000-E 505  100 CY  26.00 2600.00   SHALLOW UNDERCUT

0016 1099700000-E 505  200 TON 23.50 4700.00   CLASS IV SUBGRD STABILIZATION

0017 1220000000-E 545  50 TON 62.00 3100.00   INCIDENTAL STONE BASE

0018 1491000000-E 610  570 TON 95.00 54150.00   ASP CONC BASE CRS B25.0C

0019 1503000000-E 610  610 TON 95.00 57950.00   ASP CONC INTR CRS I19.0C

0020 1519000000-E 610  520 TON 105.00 54600.00   ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  90 TON 625.00 56250.00   ASP FOR PLANT MIX

0022 2000000000-N 806  12 EA  322.00 3864.00   RIGHT-OF-WAY MARKERS

0023 2253000000-E 840 0.45 CY  5000.00 2250.00   PIPE COLLARS

0024 2286000000-N 840  2 EA  1100.00 2200.00   MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  2 EA  1250.00 2500.00   FRAME W/2GRTS 840.29 STD

0026 2556000000-E 846  30 LF  95.00 2850.00   SHOULDER BERM GUTTER

0027 3030000000-E 862  50 LF  19.00 950.00   STL BEAM GUARDRAIL

0028 3150000000-N 862  5 EA  42.00 210.00   ADDIT GUARDRAIL POSTS

0029 3215000000-N SP   4 EA  1900.00 7600.00   GR ANCHOR TYPE III

0030 3287000000-N SP   4 EA  2950.00 11800.00   GR END TYPE TL-3

0031 3635000000-E 876  180 TON 45.00 8100.00   RIP RAP, CLASS II

0032 3649000000-E 876  375 TON 47.00 17625.00   RIP RAP, CLASS B

0033 3656000000-E 876  1,475 SY  2.00 2950.00   GEOTEXTILE FOR DRAINGE

0034 4400000000-E 1110  419 SF  8.00 3352.00   WORK ZONE SIGNS (STAT)

0035 4410000000-E 1110  94 SF  6.50 611.00   WORK ZONE SIGNS (BARR)

0036 4422000000-N 1120  28 DAY 58.00 1624.00   PORT CHANGE MSG SIGN (SHORT TERM)

0037 4430000000-N 1130  6 EA  48.00 288.00   DRUMS

0038 4445000000-E 1145  64 LF  32.00 2048.00   BARRICADES (TYPE III)



BRIDGE #52 OVER SANDY CREEK ON SR-1433.

CONTI ENTERPRISES, INC

EDISON,  NJ   

JUL 26, 2019 08:18 AM FRANKLIN 2:00 PM 8 /  9 007

38400.3.3 JUN 18 2019 C204428

TIP NO 0.180 MIB-4516

FED AID NO BRZ-1433(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4685000000-E 1205  3,800 LF  1.13 4294.00   THERMO PVT MKG LINES 4"90

0040 6000000000-E 1605  1,010 LF  3.00 3030.00   TEMPORARY SILT FENCE

0041 6006000000-E 1610  75 TON 45.00 3375.00   EROS CONTRL STONE CL A

0042 6009000000-E 1610  275 TON 47.00 12925.00   EROS CONTRL STONE CL B

0043 6012000000-E 1610  110 TON 49.00 5390.00   SEDIMENT CONTROL STONE

0044 6015000000-E 1615  1 ACR 1500.00 1500.00   TEMPORARY MULCHING

0045 6018000000-E 1620  100 LB  4.00 400.00   SEED FOR TEMP SEEDING

0046 6021000000-E 1620 0.5 TON 1120.00 560.00   FERT FOR TEMP SEEDING

0047 6024000000-E 1622  200 LF  13.00 2600.00   TEMPORARY SLOPE DRAINS

0048 6029000000-E SP   200 LF  2.00 400.00   SAFETY FENCE

0049 6030000000-E 1630  90 CY  25.50 2295.00   SILT EXCAVATION

0050 6036000000-E 1631  5,755 SY  1.80 10359.00   MATTING FOR EROS CONTROL

0051 6037000000-E SP   100 SY  3.80 380.00   COIR FIBER MAT

0052 6042000000-E 1632  165 LF  4.10 676.50   1/4" HARDWARE CLOTH

0053 6048000000-E SP   230 SY  43.00 9890.00   FLOAT TURBIDITY CURTAIN

0054 6071014000-E SP   280 LF  7.00 1960.00   COIR FIBER WATTLE BARRIER

0055 6071020000-E SP   80 LB  20.00 1600.00   POLYACRYLAMIDE (PAM)

0056 6071030000-E 1640  15 LF  6.15 92.25   COIR FIBER BAFFLE

0057 6084000000-E 1660  3 ACR 2400.00 7200.00   SEEDING AND MULCHING

0058 6087000000-E 1660  3 ACR 150.00 450.00   MOWING

0059 6090000000-E 1661  50 LB  8.00 400.00   SEED FOR REPAIR SEEDING

0060 6093000000-E 1661 0.25 TON 1300.00 325.00   FERT FOR REPAIR SEEDING

0061 6096000000-E 1662  50 LB  8.00 400.00   SEED FOR SUPP SEEDING

0062 6108000000-E 1665 0.75 TON 1375.00 1031.25   FERTILIZER TOPDRESSING

0063 6114500000-N 1667  10 MHR 45.00 450.00   SPECIALIZED HAND MOWING

0064 6117000000-N SP   7 EA  250.00 1750.00   RESPONSE FOR EROS CONTROL

0065 6117500000-N SP   2 EA  1500.00 3000.00   CONC WASHOUT STRUCTURE

0066 6123000000-E 1670 0.1 ACR 8000.00 800.00   REFORESTATION

STRUCTURE ITEMS

0067 8035000000-N 402 Lump Sum 255000.00   REMV EXIST STR **********
(15+17.00-L-)

0068 8065000000-N SP  Lump Sum 2100.00   ASBESTOS ASSESSMENT

0069 8105520000-E 411  90 LF  725.00 65250.00   3'-0" DRILLD PIER IN SOIL

0070 8105620000-E 411  12 LF  1615.00 19380.00   3'-0" DRILLD PIER NO SOIL

0071 8113000000-N 411  1 EA  500.00 500.00   SID INSPECTIONS

0072 8115000000-N 411  1 EA  9500.00 9500.00   CSL TESTING

0073 8121000000-N 412 Lump Sum 50000.00   UNCL STR EXCAV STA *****
(15+17.00-L-)

0074 8182000000-E 420 78.7 CY  1750.00 137725.00   CLASS A CONCRETE (BRIDGE)



BRIDGE #52 OVER SANDY CREEK ON SR-1433.

CONTI ENTERPRISES, INC

EDISON,  NJ   

JUL 26, 2019 08:18 AM FRANKLIN 2:00 PM 9 /  9 007

38400.3.3 JUN 18 2019 C204428

TIP NO 0.180 MIB-4516

FED AID NO BRZ-1433(9)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0075 8210000000-N 422 Lump Sum 30000.00   BRG APPR SLAB ***********
(15+17.00-L-)

0076 8217000000-E 425  26,508 LB  1.50 39762.00   REINF STEEL (BRIDGE)

0077 8238000000-E 425  2,565 LB  4.25 10901.25   SPIRAL COL REINF STL BRG

0078 8328200000-E 450  14 EA  2000.00 28000.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0079 8364000000-E 450  665 LF  65.00 43225.00   HP12X53 PILES

0080 8505000000-E 460  300 LF  200.00 60000.00   VERT CONC BARRIER RAIL

0081 8608000000-E 876  230 TON 50.00 11500.00   RIP RAP II (2'-0")

0082 8622000000-E 876  250 SY  3.00 750.00   GEOTEXTILE FOR DRAINAGE

0083 8657000000-N 430 Lump Sum 50000.00   ELASTOMERIC BEARINGS

0084 8753200000-E 430  1,650 LF  340.00 561000.00   3'-0"X 3'-3" PRESTR BOX BEAM

 

    TOTAL 2045757.00   CONTRACT TOTAL

 

    SUB-TOTAL 671163.75   ROADWAY ITEMS

    SUB-TOTAL 1374593.25   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1356049.55   FSC II LLC DBA FRED SMITH COMPANY

     2  1394417.22   NATIONAL BRIDGE BUILDERS LLC

     3  1534127.14   S T WOOTEN CORPORATION

     4  1615469.32   DANE CONSTRUCTION INC

     5  1727370.00   ZACHRY CONSTRUCTION CORPORATION

     6  1852371.02   ENGLISH CONSTRUCTION CO INC

     7  2045757.00   CONTI ENTERPRISES, INC



US-29/US-70/US-220 (O'HENRY BLVD) FROM I-40/I-85 BUS TO SOUTH OF FLORIDA ST IN GREENSBORO.

   

JUL 26, 2019 08:18 AM GUILFORD 2:00 PM 1 /  1 008

54034.3.1 JUN 18 2019 C204466

TIP NO 1.018 MIU-5754

FED AID NO NHP-0029(065)

GRADING, PAVING, AND DRAINAGE.

                                                                                          *** THIS PROJECT WAS REJECTED ***

       



US-74 (WILKINSON BLVD) FROM NC-7 (CATAWBA ST) TO SR-2209 (WESLEYAN DR).

WORLD FIBER TECHNOLOGIES
LLC

ALPHARETTA,  GA

WATSON ELECTRICAL
CONSTRUCTION CO LLC

ALS OF NORTH CAROLINA LLC

WILSON,  NC SALISBURY,  NC

JUL 26, 2019 08:18 AM GASTON 2:00 PM 1 /  4 009

46974.3.1 JUN 18 2019 C204342

TIP NO 0.000 MIU-6038

FED AID NO STATE FUNDED

SIGNALS AND ITS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2021.61 24900.00  72419.55MOBILIZATION

0002 4457000000-N SP  Lump Sum 21154.86 33000.00  48896.08TEMP TRAFFIC CONTROL (SP)

0003 4510000000-N 1190  42 HR  63.76 2677.92 244.00 10248.00 71.71  3011.82LAW ENFORCEMENT

0004 7048500000-E 1705  4 EA  602.18 2408.72 883.00 3532.00 748.21  2992.8416" PEDEST SIG HEAD 1 SEC W/CD

0005 7060000000-E 1705  14,270 LF  2.94 41953.80 3.20 45664.00 2.72  38814.40SIGNAL CABLE

0006 7120000000-E 1705  129 EA  623.49 80430.21 808.00 104232.00 737.57  95146.53VEHICLE SIGNAL HD (12", 3 SECT)

0007 7132000000-E 1705  12 EA  813.18 9758.16 907.00 10884.00 911.05  10932.60VEHICLE SIGNAL HD (12", 4 SECT)

0008 7144000000-E 1705  11 EA  1146.44 12610.84 1211.00 13321.00 1260.81  13868.91VEHICLE SIGNAL HD (12", 5 SECT)

0009 7180000000-N 1706  16 EA  105.05 1680.80 361.00 5776.00 110.62  1769.92BACKPLATE

0010 7252000000-E 1710  3,745 LF  2.18 8164.10 1.20 4494.00 2.31  8650.95MESSENGER CABLE (1/4")

0011 7279000000-E 1715  6,915 LF  0.70 4840.50 0.80 5532.00 0.80  5532.00TRACER WIRE

0012 7300000000-E 1715  135 LF  6.34 855.90 8.30 1120.50 4.60  621.00UNPAVED TRENCH (***********)
(1, 1")

0013 7300000000-E 1715  380 LF  7.18 2728.40 9.10 3458.00 6.79  2580.20UNPAVED TRENCH (***********)
(2, 2")

0014 7301000000-E 1715  5,210 LF  17.79 92685.90 19.50 101595.00 15.60  81276.00DIRECT DRILL (***********)
(2, 2")

0015 7301000000-E 1715  1,325 LF  26.68 35351.00 22.00 29150.00 17.81  23598.25DIRECT DRILL (***********)
(3, 2")

0016 7312000000-N 1716  5 EA  1928.88 9644.40 1244.00 6220.00 1911.72  9558.60JUNCTION BOX (***************)
(SPECIAL SIZE)

0017 7324000000-N 1716  6 EA  456.90 2741.40 223.00 1338.00 326.61  1959.66JUNCTION BOX (STANDARD SIZE)

0018 7348000000-N 1716  24 EA  828.86 19892.64 327.00 7848.00 538.12  12914.88JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0019 7372000000-N 1721  15 EA  388.53 5827.95 440.00 6600.00 662.45  9936.75GUY ASSEMBLY

0020 7420000000-E 1722  6 EA  417.46 2504.76 489.00 2934.00 598.82  3592.922" RISER WITH WEATHERHEAD

0021 7430000000-N 1722  8 EA  82.35 658.80 116.00 928.00 104.70  837.60HEAT SHRINK TUB KIT

0022 7432000000-E 1722  11 EA  557.94 6137.34 360.00 3960.00 593.69  6530.592" RISER WITH TUBING

0023 7456000000-E 1726  1,375 LF  1.25 1718.75 2.00 2750.00 1.83  2516.25LEAD-IN CABLE(********)
(14-2)

0024 7516000000-E 1730  29,840 LF  2.23 66543.20 2.60 77584.00 2.14  63857.60COMMUNICATIONS CABLE (** FIBER)
(48)

0025 7528000000-E 1730  2,775 LF  2.07 5744.25 2.40 6660.00 2.52  6993.00DROP CABLE

0026 7540000000-N 1731  12 EA  1880.46 22565.52 1921.00 23052.00 1758.89  21106.68SPLICE ENCLOSURE

0027 7552000000-N 1731  12 EA  1869.37 22432.44 1616.00 19392.00 1483.35  17800.20INTERCONNECT CENTER

0028 7566000000-N 1733  20 EA  124.66 2493.20 134.00 2680.00 144.22  2884.40DELINEATOR MARKER

0029 7575142010-N 1736  3 EA  3936.01 11808.03 4580.00 13740.00 7167.66  21502.98900MHZ SER/ETH SPEC RADIO

0030 7575160000-E 1734  1,785 LF  0.48 856.80 1.20 2142.00 1.00  1785.00REM EXT COMM CABLE

0031 7575180000-N 1735  6 EA  74.07 444.42 359.00 2154.00 363.47  2180.82CABLE TRANSFER

0032 7636000000-N 1745  14 EA  355.34 4974.76 370.00 5180.00 379.76  5316.64SIGN FOR SIGNALS

0033 7684000000-N 1750  10 EA  1205.44 12054.40 796.00 7960.00 1087.38  10873.80SIGNAL CABINET FOUNDATION

0034 7686000000-N 1752  4 EA  271.62 1086.48 962.00 3848.00 649.79  2599.16CONDUIT ENTR INTO EXT FOUND

0035 7696000000-N 1751  12 EA  12862.42 154349.04 13792.00 165504.00 13151.28  157815.36CONTLRS WITH CBNT (**************)
(TYPE 2070LX, BASE MOUNTED)



US-74 (WILKINSON BLVD) FROM NC-7 (CATAWBA ST) TO SR-2209 (WESLEYAN DR).

WORLD FIBER TECHNOLOGIES
LLC

ALPHARETTA,  GA

WATSON ELECTRICAL
CONSTRUCTION CO LLC

ALS OF NORTH CAROLINA LLC

WILSON,  NC SALISBURY,  NC

JUL 26, 2019 08:18 AM GASTON 2:00 PM 2 /  4 009

46974.3.1 JUN 18 2019 C204342

TIP NO 0.000 MIU-6038

FED AID NO STATE FUNDED

SIGNALS AND ITS.

0036 7708000000-N 1751  123 EA  106.10 13050.30 118.00 14514.00 131.98  16233.54DETECTOR CARD (***********)
(MODEL 222)

0037 7901000000-N 1753  12 EA  353.16 4237.92 353.00 4236.00 490.30  5883.60CABINET BASE EXTENDER

0038 7980000000-N SP   2 EA  1265.96 2531.92 1282.00 2564.00 1206.52  2413.04GENERIC SIGNAL ITEM (EA)
2018 ENHANCED CONFLICT MONITOR

0039 7980000000-N SP   2 EA  2946.78 5893.56 2667.00 5334.00 2789.11  5578.22GENERIC SIGNAL ITEM (EA)
2070LX CONTROLLER

0040 7980000000-N SP   16 EA  110.82 1773.12 107.00 1712.00 190.35  3045.60GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0041 7980000000-N SP   6 EA  4589.79 27538.74 5698.00 34188.00 4690.29  28141.74GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0042 7980000000-N SP   4 EA  3398.21 13592.84 3184.00 12736.00 1851.81  7407.24GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0043 7980000000-N SP   20 EA  1382.94 27658.80 1202.00 24040.00 1131.61  22632.20GENERIC SIGNAL ITEM (EA)
EHTERNET EDGE SWITCH

0044 7980000000-N SP   9 EA  68.01 612.09 120.00 1080.00 153.61  1382.49GENERIC SIGNAL ITEM (EA)
JUNCTION BOX MARKER

0045 7985000000-N SP  Lump Sum 7090.60 7076.00  6246.24GENERIC SIGNAL ITEM (LS)
SYSTEM INTEGRATION

0046 7990000000-E SP   1,005 LF  2.03 2040.15 3.70 3718.50 1.83  1839.15GENERIC SIGNAL ITEM (LF)
POE CABLE

 

    TOTAL 779821.34 TOTAL 870579.00 TOTAL  873477.00CONTRACT TOTAL

 

    SUB-TOTAL 779821.34 SUB-TOTAL 870579.00 SUB-TOTAL  873477.00ROADWAY ITEMS



US-74 (WILKINSON BLVD) FROM NC-7 (CATAWBA ST) TO SR-2209 (WESLEYAN DR).

TRAFFIC CONTROL DEVICES INC

ALTAMONTE SPRINGS,  FL

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON,  GA  

JUL 26, 2019 08:18 AM GASTON 2:00 PM 3 /  4 009

46974.3.1 JUN 18 2019 C204342

TIP NO 0.000 MIU-6038

FED AID NO STATE FUNDED

SIGNALS AND ITS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37275.00 65732.00  MOBILIZATION

0002 4457000000-N SP  Lump Sum 34700.00 55525.00  TEMP TRAFFIC CONTROL (SP)

0003 4510000000-N 1190  42 HR  75.00 3150.00 73.60 3091.20  LAW ENFORCEMENT

0004 7048500000-E 1705  4 EA  874.25 3497.00 1022.00 4088.00  16" PEDEST SIG HEAD 1 SEC W/CD

0005 7060000000-E 1705  14,270 LF  2.05 29253.50 3.60 51372.00  SIGNAL CABLE

0006 7120000000-E 1705  129 EA  796.00 102684.00 938.00 121002.00  VEHICLE SIGNAL HD (12", 3 SECT)

0007 7132000000-E 1705  12 EA  975.00 11700.00 1139.00 13668.00  VEHICLE SIGNAL HD (12", 4 SECT)

0008 7144000000-E 1705  11 EA  1258.00 13838.00 1158.00 12738.00  VEHICLE SIGNAL HD (12", 5 SECT)

0009 7180000000-N 1706  16 EA  220.00 3520.00 120.00 1920.00  BACKPLATE

0010 7252000000-E 1710  3,745 LF  2.25 8426.25 5.25 19661.25  MESSENGER CABLE (1/4")

0011 7279000000-E 1715  6,915 LF  0.75 5186.25 0.41 2835.15  TRACER WIRE

0012 7300000000-E 1715  135 LF  8.60 1161.00 10.77 1453.95  UNPAVED TRENCH (***********)
(1, 1")

0013 7300000000-E 1715  380 LF  11.15 4237.00 15.03 5711.40  UNPAVED TRENCH (***********)
(2, 2")

0014 7301000000-E 1715  5,210 LF  25.00 130250.00 16.92 88153.20  DIRECT DRILL (***********)
(2, 2")

0015 7301000000-E 1715  1,325 LF  31.00 41075.00 19.24 25493.00  DIRECT DRILL (***********)
(3, 2")

0016 7312000000-N 1716  5 EA  2185.00 10925.00 2023.00 10115.00  JUNCTION BOX (***************)
(SPECIAL SIZE)

0017 7324000000-N 1716  6 EA  425.00 2550.00 335.00 2010.00  JUNCTION BOX (STANDARD SIZE)

0018 7348000000-N 1716  24 EA  857.00 20568.00 605.00 14520.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0019 7372000000-N 1721  15 EA  520.00 7800.00 465.00 6975.00  GUY ASSEMBLY

0020 7420000000-E 1722  6 EA  600.00 3600.00 837.00 5022.00  2" RISER WITH WEATHERHEAD

0021 7430000000-N 1722  8 EA  110.00 880.00 17.29 138.32  HEAT SHRINK TUB KIT

0022 7432000000-E 1722  11 EA  640.00 7040.00 783.00 8613.00  2" RISER WITH TUBING

0023 7456000000-E 1726  1,375 LF  1.45 1993.75 1.31 1801.25  LEAD-IN CABLE(********)
(14-2)

0024 7516000000-E 1730  29,840 LF  2.20 65648.00 2.22 66244.80  COMMUNICATIONS CABLE (** FIBER)
(48)

0025 7528000000-E 1730  2,775 LF  2.20 6105.00 1.70 4717.50  DROP CABLE

0026 7540000000-N 1731  12 EA  1800.00 21600.00 2434.00 29208.00  SPLICE ENCLOSURE

0027 7552000000-N 1731  12 EA  1515.00 18180.00 2047.00 24564.00  INTERCONNECT CENTER

0028 7566000000-N 1733  20 EA  125.00 2500.00 170.00 3400.00  DELINEATOR MARKER

0029 7575142010-N 1736  3 EA  8280.00 24840.00 4506.00 13518.00  900MHZ SER/ETH SPEC RADIO

0030 7575160000-E 1734  1,785 LF  0.85 1517.25 0.59 1053.15  REM EXT COMM CABLE

0031 7575180000-N 1735  6 EA  338.00 2028.00 455.00 2730.00  CABLE TRANSFER

0032 7636000000-N 1745  14 EA  396.00 5544.00 390.00 5460.00  SIGN FOR SIGNALS

0033 7684000000-N 1750  10 EA  2134.95 21349.50 955.00 9550.00  SIGNAL CABINET FOUNDATION

0034 7686000000-N 1752  4 EA  1075.00 4300.00 1642.00 6568.00  CONDUIT ENTR INTO EXT FOUND

0035 7696000000-N 1751  12 EA  14320.00 171840.00 17950.00 215400.00  CONTLRS WITH CBNT (**************)
(TYPE 2070LX, BASE MOUNTED)



US-74 (WILKINSON BLVD) FROM NC-7 (CATAWBA ST) TO SR-2209 (WESLEYAN DR).

TRAFFIC CONTROL DEVICES INC

ALTAMONTE SPRINGS,  FL

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON,  GA  

JUL 26, 2019 08:18 AM GASTON 2:00 PM 4 /  4 009

46974.3.1 JUN 18 2019 C204342

TIP NO 0.000 MIU-6038

FED AID NO STATE FUNDED

SIGNALS AND ITS.

0036 7708000000-N 1751  123 EA  160.00 19680.00 133.00 16359.00  DETECTOR CARD (***********)
(MODEL 222)

0037 7901000000-N 1753  12 EA  350.00 4200.00 946.00 11352.00  CABINET BASE EXTENDER

0038 7980000000-N SP   2 EA  1475.00 2950.00 1364.00 2728.00  GENERIC SIGNAL ITEM (EA)
2018 ENHANCED CONFLICT MONITOR

0039 7980000000-N SP   2 EA  3345.00 6690.00 4241.00 8482.00  GENERIC SIGNAL ITEM (EA)
2070LX CONTROLLER

0040 7980000000-N SP   16 EA  120.00 1920.00 278.00 4448.00  GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0041 7980000000-N SP   6 EA  3365.00 20190.00 5473.00 32838.00  GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0042 7980000000-N SP   4 EA  1265.00 5060.00 3444.00 13776.00  GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0043 7980000000-N SP   20 EA  1125.00 22500.00 1662.00 33240.00  GENERIC SIGNAL ITEM (EA)
EHTERNET EDGE SWITCH

0044 7980000000-N SP   9 EA  59.00 531.00 112.00 1008.00  GENERIC SIGNAL ITEM (EA)
JUNCTION BOX MARKER

0045 7985000000-N SP  Lump Sum 6000.00 8702.00  GENERIC SIGNAL ITEM (LS)
SYSTEM INTEGRATION

0046 7990000000-E SP   1,005 LF  3.50 3517.50 2.29 2301.45  GENERIC SIGNAL ITEM (LF)
POE CABLE

 

    TOTAL 924000.00 TOTAL 1039286.62  CONTRACT TOTAL

 

    SUB-TOTAL 924000.00 SUB-TOTAL 1039286.62  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  779821.34   WORLD FIBER TECHNOLOGIES LLC

     2  870579.00   WATSON ELECTRICAL CONSTRUCTION CO LLC

     3  873477.00   ALS OF NORTH CAROLINA LLC

     4  924000.00   TRAFFIC CONTROL DEVICES INC

     5  1039286.62   BROOKS BERRY HAYNIE & ASSOCIATES, INC.



SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE,  NC

NHM CONSTRUCTORS LLC YOUNG & MCQUEEN GRADING CO
INC

ASHEVILLE,  NC BURNSVILLE,  NC

JUL 26, 2019 08:18 AM MCDOWELL 2:00 PM 1 /  18 010

44390.3.1 JUN 18 2019 C204341

TIP NO 0.530 MIU-5818

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 615000.00 731000.00  727913.83MOBILIZATION

0002 0000400000-N 801 Lump Sum 150000.00 120000.00  188485.00CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 2485000.00 3737000.00  2722696.25GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 3500.00 3500.00 1.00  1.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,600 CY  12.00 19200.00 32.00 51200.00 9.8038  15686.08UNDERCUT EXCAVATION

0006 0134000000-E 240  520 CY  12.00 6240.00 18.60 9672.00 9.0321  4696.69DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  1,239 CY  25.00 30975.00 52.00 64428.00 63.5663  78758.65SELECT GRANULAR MATERIAL

0008 0196000000-E 270  1,176 SY  3.00 3528.00 4.50 5292.00 1.6195  1904.53GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   4,480 SF  60.00 268800.00 57.00 255360.00 86.02  385369.60TEMPORARY SHORING

0010 0223000000-E 275  650 SY  65.00 42250.00 75.00 48750.00 109.4858  71165.77ROCK PLATING

0011 0318000000-E 300  380 TON 45.00 17100.00 35.00 13300.00 31.2455  11873.29FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  1,200 SY  2.00 2400.00 5.20 6240.00 2.0256  2430.72FND CONDIT GEOTEXTILE

0013 0335200000-E 305  1,364 LF  60.00 81840.00 63.00 85932.00 48.016  65493.8215" DRAINAGE PIPE

0014 0335300000-E 305  148 LF  65.00 9620.00 66.00 9768.00 54.3312  8041.0218" DRAINAGE PIPE

0015 0335400000-E 305  12 LF  85.00 1020.00 74.00 888.00 39.3731  472.4824" DRAINAGE PIPE

0016 0335850000-E 305  16 EA  500.00 8000.00 532.00 8512.00 301.4811  4823.70**" DRAINAGE PIPE ELBOW
(15")

0017 0335850000-E 305  2 EA  500.00 1000.00 591.00 1182.00 366.8816  733.76**" DRAINAGE PIPE ELBOW
(18")

0018 0345000000-E 310  54 LF  65.00 3510.00 82.00 4428.00 39.3731  2126.1524" SIDE DRAIN PIPE

0019 0366000000-E 310  68 LF  60.00 4080.00 91.00 6188.00 45.9537  3124.8515" RC PIPE CULV III

0020 0372000000-E 310  24 LF  65.00 1560.00 95.00 2280.00 53.984  1295.6218" RC PIPE CULV III

0021 0448200000-E 310  1,532 LF  65.00 99580.00 95.00 145540.00 50.0587  76689.9315" RCP CULV CLASS IV

0022 0448300000-E 310  212 LF  70.00 14840.00 100.00 21200.00 58.9934  12506.6018" RCP CULV CLASS IV

0023 0576000000-E 310  4 LF  1500.00 6000.00 1350.00 5400.00 674.498  2697.99**" CS PIPE CULV *****"
(66", 0.138")

0024 0582000000-E 310  72 LF  60.00 4320.00 82.00 5904.00 68.8309  4955.8215" CS PIPE CULV 0.064"

0025 0636000000-E 310  2 EA  500.00 1000.00 680.00 1360.00 461.4521  922.90**" CS ELBOW *****" THICK
(15", 0.064")

0026 0973100000-E 330  44 LF  350.00 15400.00 225.00 9900.00 327.75  14421.00**"WLD STL PIPE GRAD B IN SOIL
(18", 0.25")

0027 0973300000-E 330  44 LF  1000.00 44000.00 1100.00 48400.00 1434.625  63123.50**"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.25")

0028 0995000000-E 340  273 LF  5.00 1365.00 21.00 5733.00 17.0775  4662.16PIPE REMOVAL

0029 1099500000-E 505  120 CY  20.00 2400.00 21.00 2520.00 20.24  2428.80SHALLOW UNDERCUT

0030 1099700000-E 505  247 TON 30.00 7410.00 31.00 7657.00 20.8725  5155.51CLASS IV SUBGRD STABILIZATION

0031 1115000000-E SP   10,335 SY  5.00 51675.00 5.00 51675.00 3.6363  37581.16GEOTEXTILE FOR PVMT STABILIZ

0032 1121000000-E 520  4,250 TON 25.00 106250.00 28.50 121125.00 25.8326  109788.55AGGREGATE BASE COURSE

0033 1220000000-E 545  50 TON 50.00 2500.00 31.00 1550.00 30.4865  1524.33INCIDENTAL STONE BASE

0034 1275000000-E 600 233.45 GAL 10.00 2334.50 10.00 2334.50 10.00  2334.50PRIME COAT

0035 1330000000-E 607  5,400 SY  15.00 81000.00 15.00 81000.00 19.00  102600.00INCIDENTAL MILLING

0036 1491000000-E 610  10,230 TON 65.00 664950.00 65.00 664950.00 71.50  731445.00ASP CONC BASE CRS B25.0C



SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

NATIONAL BRIDGE BUILDERS LLC

KERNERSVILLE,  NC

NHM CONSTRUCTORS LLC YOUNG & MCQUEEN GRADING CO
INC

ASHEVILLE,  NC BURNSVILLE,  NC

JUL 26, 2019 08:18 AM MCDOWELL 2:00 PM 2 /  18 010

44390.3.1 JUN 18 2019 C204341

TIP NO 0.530 MIU-5818

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.

0037 1503000000-E 610  3,410 TON 65.00 221650.00 65.00 221650.00 71.50  243815.00ASP CONC INTR CRS I19.0C

0038 1519000000-E 610  4,570 TON 65.00 297050.00 65.00 297050.00 71.50  326755.00ASP CONC SURF CRS S9.5B

0039 1523000000-E 610  1,520 TON 70.00 106400.00 70.00 106400.00 77.00  117040.00ASP CONC SURF CRS S9.5C

0040 1575000000-E 620  1,025 TON 650.00 666250.00 650.00 666250.00 715.00  732875.00ASP FOR PLANT MIX

0041 1577000000-E 620  50 TON 775.00 38750.00 775.00 38750.00 852.50  42625.00POLYM MOD ASP BNDR FOR PLT MIX

0042 1693000000-E 654  200 TON 200.00 40000.00 250.00 50000.00 250.00  50000.00ASPH PLT MIX PVMT REPAIR

0043 1839140000-E 661  910 TON 133.00 121030.00 133.00 121030.00 147.00  133770.00ULTRATHIN BOND WEAR CRS

0044 1840000000-E 665  13,300 LF  0.50 6650.00 0.84 11172.00 3.00  39900.00MILLED RUMBLE STRIPS

0045 2022000000-E 815 1,612.8 CY  10.00 16128.00 21.00 33868.80 9.8038  15811.57SUBDRAIN EXCAVATION

0046 2026000000-E 815  200 SY  2.00 400.00 5.50 1100.00 1.6331  326.62GEOTEXTILE FOR SUBSURF DRNS

0047 2033000000-E 815  1,176 CY  50.00 58800.00 59.00 69384.00 26.1012  30695.01SUBDRAIN FINE AGGREGATE

0048 2036000000-E 815 33.6 CY  60.00 2016.00 59.00 1982.40 24.8362  834.50SUBDRAIN COARSE AGGREGATE

0049 2044000000-E 815  7,200 LF  5.00 36000.00 12.00 86400.00 17.2441  124157.526" PERF SUBDRN PIPE

0050 2070000000-N 815  15 EA  300.00 4500.00 571.00 8565.00 194.81  2922.15SUBDRN PIPE OUTLET

0051 2077000000-E 815  90 LF  30.00 2700.00 13.00 1170.00 18.4268  1658.416" OUTLET PIPE

0052 2253000000-E 840 0.45 CY  2500.00 1125.00 1968.00 885.60 3478.75  1565.44PIPE COLLARS

0053 2275000000-E SP   10 CY  300.00 3000.00 357.00 3570.00 272.734  2727.34FLOWABLE FILL

0054 2286000000-N 840  56 EA  1650.00 92400.00 2165.00 121240.00 1527.2345  85525.13MASNRY DRAINAGE STRUCT

0055 2297000000-E 840 7.4 CY  1000.00 7400.00 1550.00 11470.00 2650.681  19615.04MASNRY DRAINAGE STRUCT

0056 2308000000-E 840 13.9 LF  600.00 8340.00 571.00 7936.90 359.5763  4998.11MASNRY DRAINAGE STRUCT

0057 2364200000-N 840  10 EA  600.00 6000.00 517.00 5170.00 1208.581  12085.81FRAME W/2GRTS 840.20 STD

0058 2365000000-N 840  9 EA  625.00 5625.00 517.00 4653.00 1208.581  10877.23FRAME W/2GRTS 840.22 STD

0059 2374000000-N 840  5 EA  650.00 3250.00 632.00 3160.00 1335.2075  6676.04FRAME-GRT-HD 840.03 **
(E)

0060 2374000000-N 840  13 EA  650.00 8450.00 645.00 8385.00 1349.1225  17538.59FRAME-GRT-HD 840.03 **
(F)

0061 2374000000-N 840  18 EA  650.00 11700.00 645.00 11610.00 1349.1225  24284.21FRAME-GRT-HD 840.03 **
(G)

0062 2396000000-N 840  1 EA  500.00 500.00 429.00 429.00 1112.5675  1112.57FRAME W/COVER STD 840.54

0063 2549000000-E 846  5,860 LF  25.94 152008.40 30.20 176972.00 32.89  192735.402'-6" CONC CURB & GUTTER

0064 2556000000-E 846  706 LF  35.50 25063.00 31.70 22380.20 40.48  28578.88SHOULDER BERM GUTTER

0065 2577000000-E 846  88 LF  102.00 8976.00 55.70 4901.60 56.925  5009.40CONC EXPRESSWAY GUTTER

0066 2591000000-E 848  1,300 SY  42.00 54600.00 45.50 59150.00 57.5575  74824.754" CONCRETE SIDEWALK

0067 2605000000-N 848  10 EA  1500.00 15000.00 1900.00 19000.00 1897.50  18975.00CONCRETE CURB RAMPS

0068 2612000000-E 848  30 SY  90.00 2700.00 85.00 2550.00 221.375  6641.256" CONCRETE DRIVEWAY

0069 2619000000-E 850  70 SY  145.00 10150.00 80.00 5600.00 101.20  7084.004" CONCRETE PAVED DITCH

0070 2647000000-E 852  560 SY  80.00 44800.00 72.00 40320.00 101.20  56672.005" MONO CONC ISLANDS (SURF MTD)

0071 2724000000-E 857  500 LF  125.00 62500.00 57.14 28570.00 95.6843  47842.15PC REINF BARRIER SNGL FC

0072 2752000000-E SP   180 LF  50.00 9000.00 61.96 11152.80 102.2085  18397.53GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0073 2830000000-N 858  1 EA  1500.00 1500.00 1640.00 1640.00 948.75  948.75ADJ MANHOLES



SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.
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GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.

0074 3030000000-E 862  10,675 LF  16.50 176137.50 16.50 176137.50 20.8725  222813.94STL BEAM GUARDRAIL

0075 3045000000-E 862 562.5 LF  17.50 9843.75 17.50 9843.75 22.1375  12452.34SBGR SHOP CURVED

0076 3150000000-N 862  15 EA  44.00 660.00 44.00 660.00 55.66  834.90ADDIT GUARDRAIL POSTS

0077 3195000000-N 862  1 EA  650.00 650.00 650.00 650.00 822.25  822.25GR END TYPE AT-1

0078 3210000000-N 862  8 EA  625.00 5000.00 625.00 5000.00 790.625  6325.00GR END TYPE CAT-1

0079 3215000000-N SP   4 EA  1650.00 6600.00 1650.00 6600.00 2169.475  8677.90GR ANCHOR TYPE III

0080 3287000000-N SP   10 EA  3100.00 31000.00 3100.00 31000.00 3921.50  39215.00GR END TYPE TL-3

0081 3317000000-N SP   7 EA  1650.00 11550.00 1650.00 11550.00 2182.125  15274.88GR ANCHOR TYPE B-77

0082 3360000000-E 863 9,148.2 LF  1.00 9148.20 1.00 9148.20 1.265  11572.47REMOVE EXISTING GUARDRAIL

0083 3380000000-E 862 837.5 LF  11.00 9212.50 11.00 9212.50 13.915  11653.81TEMP STL BM GUARDRAIL

0084 3383000000-E 862 662.5 LF  15.00 9937.50 15.00 9937.50 18.975  12570.94TMP STL BM GRDRL DBL FACED

0085 3387000000-N SP   4 EA  600.00 2400.00 600.00 2400.00 759.00  3036.00TEMP GDRL ANCH UNITS ******
(B-77)

0086 3387000000-N SP   2 EA  600.00 1200.00 600.00 1200.00 759.00  1518.00TEMP GDRL ANCH UNITS ******
(III)

0087 3389150000-N SP   2 EA  2700.00 5400.00 2700.00 5400.00 3415.50  6831.00TEMP GDRL END UNITS *****
(TL-3)

0088 3436000000-N 862  4 EA  250.00 1000.00 250.00 1000.00 316.25  1265.00GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE CAT-1

0089 3503000000-E 866  1,090 LF  4.25 4632.50 4.25 4632.50 5.3763  5860.17WOVEN WIRE FENCE 47" FAB

0090 3509000000-E 866  56 EA  18.00 1008.00 18.00 1008.00 22.77  1275.124" TIMBER POSTS 7'-6"LONG

0091 3515000000-E 866  41 EA  30.00 1230.00 30.00 1230.00 37.95  1555.955" TIMBER POSTS 8'-0"LONG

0092 3628000000-E 876  820 TON 45.00 36900.00 54.00 44280.00 43.6425  35786.85RIP RAP, CLASS I

0093 3649000000-E 876  230 TON 45.00 10350.00 43.00 9890.00 38.8988  8946.72RIP RAP, CLASS B

0094 3656000000-E 876  2,440 SY  3.00 7320.00 4.90 11956.00 2.0256  4942.46GEOTEXTILE FOR DRAINGE

0095 4025000000-E 901 853.25 SF  28.00 23891.00 28.00 23891.00 31.625  26984.03CONTR FURN, TYPE ***SIGN
(A)

0096 4025000000-E 901  164 SF  28.00 4592.00 28.00 4592.00 31.625  5186.50CONTR FURN, TYPE ***SIGN
(B)

0097 4025000000-E 901 35.5 SF  20.00 710.00 20.00 710.00 25.30  898.15CONTR FURN, TYPE ***SIGN
(D)

0098 4025000000-E 901 471.65 SF  17.00 8018.05 17.00 8018.05 18.975  8949.56CONTR FURN, TYPE ***SIGN
(E)

0099 4025000000-E 901 89.31 SF  17.00 1518.27 17.00 1518.27 18.975  1694.66CONTR FURN, TYPE ***SIGN
(F)

0100 4025000000-E 901  6 SF  23.00 138.00 23.00 138.00 18.975  113.85CONTR FURN, TYPE ***SIGN
(MILEMARKER)

0101 4048000000-E 902  6 CY  1200.00 7200.00 1200.00 7200.00 126.50  759.00REINF CONC FOUNDTN

0102 4054000000-E 902  2 CY  750.00 1500.00 750.00 1500.00 126.50  253.00PLN CONC FOUNDTN

0103 4060000000-E 903  3,858 LB  5.50 21219.00 5.50 21219.00 7.59  29282.22SUPPORT, BREAKAWAY STL BM

0104 4066000000-E 903  3,364 LB  4.50 15138.00 4.50 15138.00 7.59  25532.76SUPPORTS, SIMPLE STL BM

0105 4072000000-E 903  1,550 LF  7.00 10850.00 7.00 10850.00 9.4875  14705.63SUPPORT, 3-LB STL U-CHAN

0106 4096000000-N 904  4 EA  175.00 700.00 175.00 700.00 189.75  759.00SIGN ERECTION, TYPE D
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0107 4102000000-N 904  51 EA  65.00 3315.00 65.00 3315.00 82.225  4193.48SIGN ERECTION, TYPE E

0108 4108000000-N 904  8 EA  150.00 1200.00 150.00 1200.00 189.75  1518.00SIGN ERECTION, TYPE F

0109 4110000000-N 904  9 EA  600.00 5400.00 600.00 5400.00 1897.50  17077.50SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0110 4110000000-N 904  2 EA  600.00 1200.00 600.00 1200.00 1897.50  3795.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0111 4110000000-N 904  2 EA  75.00 150.00 75.00 150.00 253.00  506.00SIGN ERECTION, TYPE *** (GRD MTD)
(MILEMARKERS)

0112 4116100000-N 904  3 EA  600.00 1800.00 600.00 1800.00 1391.50  4174.50SIGN ERECT, RELOC ** GRD MTD
(A)

0113 4116100000-N 904  1 EA  600.00 600.00 600.00 600.00 1391.50  1391.50SIGN ERECT, RELOC ** GRD MTD
(B)

0114 4116100000-N 904  3 EA  150.00 450.00 150.00 450.00 189.75  569.25SIGN ERECT, RELOC ** GRD MTD
(D)

0115 4116100000-N 904  1 EA  100.00 100.00 100.00 100.00 82.225  82.23SIGN ERECT, RELOC ** GRD MTD
(E)

0116 4138000000-N 907  8 EA  20.00 160.00 20.00 160.00 63.25  506.00DISPOSE SUPPORT, STL BM

0117 4152000000-N 907  5 EA  20.00 100.00 20.00 100.00 63.25  316.25DISPOSE SIGN SYST STL BM

0118 4155000000-N 907  60 EA  5.25 315.00 5.25 315.00 1.265  75.90DISPOSE SIGN SYST U-CHAN

0119 4192000000-N 907  5 EA  5.25 26.25 5.25 26.25 1.265  6.33DISPOSE SUPPORT, U-CHAN

0120 4238000000-N 907  2 EA  5.25 10.50 5.25 10.50 1.265  2.53DISPOSE SIGN, D, E, F

0121 4400000000-E 1110  884 SF  14.00 12376.00 6.10 5392.40 10.4363  9225.69WORK ZONE SIGNS (STAT)

0122 4405000000-E 1110  1,805 SF  9.75 17598.75 7.80 14079.00 16.7613  30254.15WORK ZONE SIGNS (PORT)

0123 4410000000-E 1110  234 SF  10.00 2340.00 6.10 1427.40 10.12  2368.08WORK ZONE SIGNS (BARR)

0124 4415000000-N 1115  7 EA  5500.00 38500.00 7000.00 49000.00 3162.50  22137.50FLASHING ARROW BOARD

0125 4420000000-N 1120  5 EA  10800.00 54000.00 14000.00 70000.00 6325.00  31625.00PORTABLE CHANGE MSG SIGN

0126 4422000000-N 1120  42 DAY 75.00 3150.00 75.00 3150.00 316.25  13282.50PORT CHANGE MSG SIGN (SHORT TERM)

0127 4430000000-N 1130  300 EA  100.00 30000.00 100.00 30000.00 54.395  16318.50DRUMS

0128 4434000000-N SP   12 EA  155.00 1860.00 98.00 1176.00 104.6788  1256.15SEQ FLASH WARN LIGHTS

0129 4445000000-E 1145  208 LF  25.00 5200.00 26.00 5408.00 31.625  6578.00BARRICADES (TYPE III)

0130 4455000000-N 1150  1,440 DAY 200.00 288000.00 220.00 316800.00 442.75  637560.00FLAGGER

0131 4465000000-N 1160  7 EA  5000.00 35000.00 7400.00 51800.00 11701.25  81908.75TEMPORARY CRASH CUSHIONS

0132 4470000000-N 1160  13 EA  2900.00 37700.00 1800.00 23400.00 3478.75  45223.75REM & RES CRASH CUSHION

0133 4480000000-N 1165  4 EA  17500.00 70000.00 17000.00 68000.00 12650.00  50600.00TMA

0134 4485000000-E 1170  1,170 LF  22.00 25740.00 28.10 32877.00 35.5465  41589.41PORT CONC BARRIER

0135 4490000000-E 1170  5,450 LF  28.00 152600.00 44.50 242525.00 56.2925  306794.13PORT CONC BARRIER(ANCHRD)

0136 4505000000-E 1170  4,230 LF  12.50 52875.00 6.25 26437.50 7.9063  33443.65REM & RES PORT CONC BARR, ANCH

0137 4510000000-N 1190  120 HR  65.00 7800.00 45.00 5400.00 63.25  7590.00LAW ENFORCEMENT

0138 4650000000-N 1251  560 EA  8.00 4480.00 8.00 4480.00 10.12  5667.20TEMP RAISED PVMT MRKS

0139 4695000000-E 1205  50 LF  5.00 250.00 5.00 250.00 6.325  316.25THERMO PVT MKG LINES 8"90 MILS

0140 4700000000-E 1205  350 LF  3.00 1050.00 3.00 1050.00 3.795  1328.2512"WIDE THERMO 90 MILS

0141 4720000000-E 1205  8 EA  125.00 1000.00 125.00 1000.00 158.125  1265.00THERMO PVT MKG CHARACTER 90
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0142 4725000000-E 1205  43 EA  125.00 5375.00 125.00 5375.00 158.125  6799.38THERMO PVT SYMBOL 90MILS

0143 4770000000-E 1205  3,600 LF  3.75 13500.00 3.75 13500.00 4.7438  17077.684" COLD APPL PLSTIC LINES TYPE **
(IV)

0144 4810000000-E 1205  57,441 LF  0.30 17232.30 0.30 17232.30 0.3795  21798.86PAINT PVMT MARKINGS 4"

0145 4820000000-E 1205  600 LF  1.00 600.00 1.00 600.00 1.265  759.00PAINT PVMT MARKINGS 8"

0146 4835000000-E 1205  341 LF  3.00 1023.00 3.00 1023.00 3.795  1294.10PAINT PVT MKG LINES 24"

0147 4840000000-N 1205  16 EA  75.00 1200.00 75.00 1200.00 94.875  1518.00PAINT PVT MKG CHARACTER

0148 4845000000-N 1205  154 EA  75.00 11550.00 75.00 11550.00 94.875  14610.75PAINT PVT MKG SYMBOL

0149 4847010000-E 1205  8,450 LF  1.00 8450.00 1.00 8450.00 1.265  10689.25POLYUREA LINES (4", 20 MILS)

0150 4847030000-E 1205  19,600 LF  1.20 23520.00 1.20 23520.00 1.518  29752.80POLYUREA LINES (6", 20 MILS)

0151 4847050000-E 1205  600 LF  2.00 1200.00 2.00 1200.00 2.53  1518.00POLYUREA LINES (8", 20 MILS)

0152 4847070000-E 1205  2,000 LF  2.30 4600.00 2.30 4600.00 2.9095  5819.00POLYUREA LINES (12", 20 MILS)

0153 4847500000-E SP   36,054 LF  0.65 23435.10 0.65 23435.10 0.8223  29647.20WZ PERF PVMT MKG LINES 6"

0154 4847600000-E SP   2,800 LF  1.40 3920.00 1.40 3920.00 1.771  4958.80WZ PERF PVMT MKG LINES 12"

0155 4850000000-E 1205  44,500 LF  0.70 31150.00 0.70 31150.00 0.8855  39404.75LINE REMOVAL 4" WIDE

0156 4855000000-E 1205  41,000 LF  0.75 30750.00 0.75 30750.00 0.9488  38900.80LINE REMOVAL 6" WIDE

0157 4860000000-E 1205  1,500 LF  1.00 1500.00 1.00 1500.00 1.265  1897.50LINE REMOVAL 8" WIDE

0158 4865000000-E 1205  2,100 LF  1.50 3150.00 1.50 3150.00 1.8975  3984.75LINE REMOVAL 12" WIDE

0159 4870000000-E 1205  200 LF  3.00 600.00 3.00 600.00 3.795  759.00LINE REMOVAL 24" WIDE

0160 4875000000-N 1205  60 EA  75.00 4500.00 75.00 4500.00 94.875  5692.50REMOVAL OF SYMBL & CHARAC

0161 4891000000-E 1205  340 LF  10.00 3400.00 10.00 3400.00 12.65  4301.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0162 4900000000-N 1251  5 EA  100.00 500.00 100.00 500.00 126.50  632.50PERM RAISED PVMT MARKERS

0163 4905000000-N 1253  520 EA  28.50 14820.00 28.50 14820.00 36.0525  18747.30SNOWPLB PVMT MRKER

0164 5325600000-E 1510  23 LF  60.00 1380.00 350.00 8050.00 100.00  2300.006" WATER LINE

0165 5326200000-E 1510  441 LF  100.00 44100.00 125.00 55125.00 115.00  50715.0012" WATER LINE

0166 5326600000-E 1510  159 LF  100.00 15900.00 170.00 27030.00 210.00  33390.0016" WATER LINE

0167 5329000000-E 1510  1,865 LB  10.00 18650.00 12.00 22380.00 8.00  14920.00DI H2O PIPE FITTINGS

0168 5558000000-E 1515  1 EA  3500.00 3500.00 3000.00 3000.00 3771.00  3771.0012" VALVE

0169 5666000000-N 1515  1 EA  5000.00 5000.00 5000.00 5000.00 5000.00  5000.00FIRE HYDRANT

0170 5672000000-N 1515  1 EA  2500.00 2500.00 3500.00 3500.00 3795.00  3795.00RELOCATE FIRE HYDRANT

0171 5709400000-E 1520  131 LF  125.00 16375.00 175.00 22925.00 140.00  18340.008" FORCE MAIN SEWER

0172 5709500000-E 1520  165 LF  25.00 4125.00 200.00 33000.00 190.00  31350.0010" FORCE MAIN SEWER

0173 5769000000-E 1520  220 LB  10.00 2200.00 15.00 3300.00 4.479  985.38DI SEWER PIPE FITTINGS

0174 5801000000-E 1530  361 LF  15.00 5415.00 25.00 9025.00 25.30  9133.30ABANDON 8" UTILITY PIPE

0175 5804000000-E 1530  661 LF  20.00 13220.00 75.00 49575.00 31.625  20904.13ABANDON 12" UTILITY PIPE

0176 5872600000-E 1550  165 LF  185.00 30525.00 150.00 24750.00 250.00  41250.00DIRECT DRILL **"
(10")

0177 5872600000-E 1550  159 LF  250.00 39750.00 200.00 31800.00 300.00  47700.00DIRECT DRILL **"
(16")
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0178 6000000000-E 1605  9,735 LF  3.25 31638.75 3.50 34072.50 1.8348  17861.78TEMPORARY SILT FENCE

0179 6006000000-E 1610  420 TON 40.00 16800.00 41.00 17220.00 35.1038  14743.60EROS CONTRL STONE CL A

0180 6009000000-E 1610  845 TON 40.00 33800.00 43.00 36335.00 35.1038  29662.71EROS CONTRL STONE CL B

0181 6012000000-E 1610  1,125 TON 40.00 45000.00 34.00 38250.00 39.8475  44828.44SEDIMENT CONTROL STONE

0182 6015000000-E 1615 6.5 ACR 1100.00 7150.00 1400.00 9100.00 1771.00  11511.50TEMPORARY MULCHING

0183 6018000000-E 1620  500 LB  3.50 1750.00 6.00 3000.00 7.59  3795.00SEED FOR TEMP SEEDING

0184 6021000000-E 1620 3.5 TON 800.00 2800.00 1400.00 4900.00 1771.00  6198.50FERT FOR TEMP SEEDING

0185 6024000000-E 1622  1,100 LF  15.00 16500.00 15.00 16500.00 6.378  7015.80TEMPORARY SLOPE DRAINS

0186 6029000000-E SP   600 LF  1.50 900.00 3.00 1800.00 2.8905  1734.30SAFETY FENCE

0187 6030000000-E 1630  1,900 CY  15.00 28500.00 21.00 39900.00 7.4551  14164.69SILT EXCAVATION

0188 6036000000-E 1631  43,500 SY  1.75 76125.00 1.75 76125.00 2.2138  96300.30MATTING FOR EROS CONTROL

0189 6037000000-E SP   100 SY  5.00 500.00 4.00 400.00 5.06  506.00COIR FIBER MAT

0190 6038000000-E SP   460 SY  10.00 4600.00 4.00 1840.00 5.06  2327.60PERM SOIL REINF MAT

0191 6042000000-E 1632  3,135 LF  5.00 15675.00 7.00 21945.00 6.6757  20928.321/4" HARDWARE CLOTH

0192 6045000000-E SP   125 LF  50.00 6250.00 30.00 3750.00 33.00  4125.00**" TEMPORARY PIPE
(15")

0193 6045000000-E SP   125 LF  55.00 6875.00 35.00 4375.00 38.50  4812.50**" TEMPORARY PIPE
(24")

0194 6070000000-N 1639  3 EA  500.00 1500.00 1000.00 3000.00 1100.00  3300.00SPECIAL STILLING BASINS

0195 6071012000-E SP   300 LF  10.00 3000.00 8.00 2400.00 6.9009  2070.27COIR FIBER WATTLE

0196 6071020000-E SP   290 LB  10.00 2900.00 24.00 6960.00 13.5665  3934.29POLYACRYLAMIDE (PAM)

0197 6071030000-E 1640  625 LF  7.00 4375.00 8.00 5000.00 6.7975  4248.44COIR FIBER BAFFLE

0198 6071050000-E SP   6 EA  1500.00 9000.00 1100.00 6600.00 914.1523  5484.91**" SKIMMER
(1-1/2")

0199 6084000000-E 1660  6 ACR 2100.00 12600.00 2100.00 12600.00 2656.50  15939.00SEEDING AND MULCHING

0200 6087000000-E 1660  6 ACR 400.00 2400.00 200.00 1200.00 253.00  1518.00MOWING

0201 6090000000-E 1661  100 LB  2.00 200.00 7.00 700.00 8.855  885.50SEED FOR REPAIR SEEDING

0202 6093000000-E 1661 0.25 TON 600.00 150.00 1800.00 450.00 2277.00  569.25FERT FOR REPAIR SEEDING

0203 6096000000-E 1662  150 LB  6.00 900.00 5.00 750.00 6.325  948.75SEED FOR SUPP SEEDING

0204 6108000000-E 1665 4.25 TON 1000.00 4250.00 1400.00 5950.00 1771.00  7526.75FERTILIZER TOPDRESSING

0205 6111000000-E SP   99 LF  50.00 4950.00 35.00 3465.00 38.50  3811.50IMPERVIOUS DIKE

0206 6114500000-N 1667  10 MHR 40.00 400.00 45.00 450.00 56.925  569.25SPECIALIZED HAND MOWING

0207 6117000000-N SP   25 EA  250.00 6250.00 400.00 10000.00 506.00  12650.00RESPONSE FOR EROS CONTROL

0208 6117500000-N SP   6 EA  750.00 4500.00 800.00 4800.00 835.5325  5013.20CONC WASHOUT STRUCTURE

0209 6123000000-E 1670  3 ACR 2500.00 7500.00 1300.00 3900.00 1644.50  4933.50REFORESTATION

0210 7048500000-E 1705  2 EA  875.00 1750.00 875.00 1750.00 1265.00  2530.0016" PEDEST SIG HEAD 1 SEC W/CD

0211 7060000000-E 1705  4,690 LF  3.25 15242.50 3.25 15242.50 5.06  23731.40SIGNAL CABLE

0212 7120000000-E 1705  23 EA  900.00 20700.00 900.00 20700.00 1138.50  26185.50VEHICLE SIGNAL HD (12", 3 SECT)

0213 7132000000-E 1705  3 EA  975.00 2925.00 975.00 2925.00 1391.50  4174.50VEHICLE SIGNAL HD (12", 4 SECT)

0214 7144000000-E 1705  6 EA  1350.00 8100.00 1350.00 8100.00 1644.50  9867.00VEHICLE SIGNAL HD (12", 5 SECT)

0215 7264000000-E 1710  830 LF  4.25 3527.50 4.25 3527.50 6.325  5249.75MESSENGER CABLE (3/8")
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0216 7279000000-E 1715  350 LF  0.50 175.00 0.50 175.00 1.5813  553.46TRACER WIRE

0217 7288000000-E 1715  10 LF  25.50 255.00 25.50 255.00 63.25  632.50PAVED TRENCH (***********)
(1, 2")

0218 7300000000-E 1715  820 LF  7.50 6150.00 7.50 6150.00 10.12  8298.40UNPAVED TRENCH (***********)
(1, 2")

0219 7300000000-E 1715  180 LF  8.25 1485.00 8.25 1485.00 12.65  2277.00UNPAVED TRENCH (***********)
(2, 2")

0220 7300000000-E 1715  110 LF  9.25 1017.50 9.25 1017.50 15.18  1669.80UNPAVED TRENCH (***********)
(3, 2")

0221 7300000000-E 1715  230 LF  10.50 2415.00 10.50 2415.00 17.71  4073.30UNPAVED TRENCH (***********)
(4, 2")

0222 7301000000-E 1715  120 LF  16.50 1980.00 16.50 1980.00 25.30  3036.00DIRECT DRILL (***********)
(1, 2")

0223 7301000000-E 1715  260 LF  18.50 4810.00 18.50 4810.00 31.625  8222.50DIRECT DRILL (***********)
(2, 2")

0224 7301000000-E 1715  110 LF  21.50 2365.00 21.50 2365.00 37.95  4174.50DIRECT DRILL (***********)
(4, 2")

0225 7324000000-N 1716  19 EA  350.00 6650.00 350.00 6650.00 506.00  9614.00JUNCTION BOX (STANDARD SIZE)

0226 7348000000-N 1716  3 EA  575.00 1725.00 575.00 1725.00 759.00  2277.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0227 7360000000-N 1720  8 EA  950.00 7600.00 950.00 7600.00 1644.50  13156.00WOOD POLE

0228 7372000000-N 1721  13 EA  500.00 6500.00 500.00 6500.00 632.50  8222.50GUY ASSEMBLY

0229 7408000000-E 1722  2 EA  475.00 950.00 475.00 950.00 569.25  1138.501" RISER WITH WEATHERHEAD

0230 7420000000-E 1722  2 EA  575.00 1150.00 575.00 1150.00 695.75  1391.502" RISER WITH WEATHERHEAD

0231 7432000000-E 1722  2 EA  575.00 1150.00 575.00 1150.00 822.25  1644.502" RISER WITH TUBING

0232 7444000000-E 1725  1,160 LF  8.50 9860.00 8.50 9860.00 11.385  13206.60INDUCTIVE LOOP SAWCUT

0233 7456000000-E 1726  2,210 LF  1.95 4309.50 1.95 4309.50 3.795  8386.95LEAD-IN CABLE(********)
(14-2)

0234 7481000000-N SP   2 EA  1500.00 3000.00 1500.00 3000.00 1265.00  2530.00SITE SURVEY

0235 7481200000-N SP   6 EA  675.00 4050.00 675.00 4050.00 948.75  5692.50LUMINAIRE ARM FOR VIDEO SYSTEM

0236 7481240000-N SP   6 EA  2975.00 17850.00 2975.00 17850.00 3795.00  22770.00CAMERA W/O INT LOOP EMUL PROCESS

0237 7481260000-N SP   2 EA  8500.00 17000.00 8500.00 17000.00 7590.00  15180.00EXT LOOP EMULATOR PROCESS UNIT

0238 7481280000-N SP   12 EA  800.00 9600.00 800.00 9600.00 632.50  7590.00RELOCATE CAMERA SENSOR UNIT

0239 7528000000-E 1730  450 LF  2.75 1237.50 2.75 1237.50 5.6925  2561.63DROP CABLE

0240 7541000000-N 1731  2 EA  1650.00 3300.00 1650.00 3300.00 2308.625  4617.25MOD SPLICE ENCLOSURE

0241 7552000000-N 1731  2 EA  2250.00 4500.00 2250.00 4500.00 2403.50  4807.00INTERCONNECT CENTER

0242 7564000000-N 1732  2 EA  2275.00 4550.00 2275.00 4550.00 5060.00  10120.00FIBER-OPTIC TRANS DROP/REP

0243 7566000000-N 1733  3 EA  185.00 555.00 185.00 555.00 189.75  569.25DELINEATOR MARKER

0244 7575160000-E 1734  260 LF  1.25 325.00 1.25 325.00 1.5813  411.14REM EXT COMM CABLE

0245 7588000000-N SP   4 EA  21775.00 87100.00 21775.00 87100.00 24035.00  96140.00SGNL MAST ARM WITH METAL POLE

0246 7613000000-N SP   4 EA  1400.00 5600.00 1400.00 5600.00 1581.25  6325.00SOIL TEST

0247 7614100000-E SP   24 CY  875.00 21000.00 875.00 21000.00 1265.00  30360.00DRILLED PIER FOUND

0248 7631000000-N SP   4 EA  350.00 1400.00 350.00 1400.00 126.50  506.00MAST ARM W/ MTL POLE DES

0249 7636000000-N 1745  6 EA  475.00 2850.00 475.00 2850.00 632.50  3795.00SIGN FOR SIGNALS
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0250 7642200000-N 1743  2 EA  1550.00 3100.00 1550.00 3100.00 1897.50  3795.00TYPE II PED W/ FOUNDATION

0251 7684000000-N 1750  2 EA  1350.00 2700.00 1350.00 2700.00 1897.50  3795.00SIGNAL CABINET FOUNDATION

0252 7696000000-N 1751  2 EA  13500.00 27000.00 13500.00 27000.00 18342.50  36685.00CONTLRS WITH CBNT (**************)
(TYPE 2070E, BASE MOUNTED)

0253 7744000000-N 1751  9 EA  120.00 1080.00 120.00 1080.00 158.125  1423.13DETECTOR CARD (TYPE 170)

0254 7901000000-N 1753  2 EA  500.00 1000.00 500.00 1000.00 948.75  1897.50CABINET BASE EXTENDER

0255 7980000000-N SP   1 EA  6500.00 6500.00 6500.00 6500.00 1840.575  1840.58GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM MULTIPLE
ZONES

0256 7980000000-N SP   4 EA  2750.00 11000.00 2750.00 11000.00 3162.50  12650.00GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SIGNAL MAST ARM POLE
(BLACK)

0257 7980000000-N SP   2 EA  250.00 500.00 250.00 500.00 94.875  189.75GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SIGNAL PEDESTAL (BLACK)

0258 7990000000-E SP   740 LF  1.50 1110.00 1.50 1110.00 3.795  2808.30GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

CULVERT ITEMS

0259 8126000000-N 414 Lump Sum 15000.00 5000.00  6050.00CULV EXCAV @ ************
(11+57.95-L-)

0260 8126000000-N 414 Lump Sum 15000.00 5000.00  6050.00CULV EXCAV @ ************
(16+31.90-RPC-)

0261 8126000000-N 414 Lump Sum 30000.00 5000.00  6050.00CULV EXCAV @ ************
(25+49.32-L-)

0262 8133000000-E 414  109 TON 60.00 6540.00 50.00 5450.00 55.00  5995.00FND CONDIT MAT, BOX CULV

0263 8196000000-E 420 250.5 CY  750.00 187875.00 850.00 212925.00 935.00  234217.50CLASS A CONCRETE (CULV)

0264 8245000000-E 425  29,389 LB  1.25 36736.25 1.10 32327.90 1.21  35560.69REINF STEEL (CULVERT)

WALL ITEMS

0265 8801000000-E SP   5,440 SF  75.00 408000.00 90.00 489600.00 84.755  461067.20MSE RETAIN WALL NO **
(1)

0266 8801000000-E SP   4,195 SF  75.00 314625.00 100.00 419500.00 84.9448  356343.44MSE RETAIN WALL NO **
(2)

STRUCTURE ITEMS

0267 8035000000-N 402 Lump Sum 250000.00 275000.00  250000.00REMV EXIST STR **********
(27+83.62-L-)

0268 8065000000-N SP  Lump Sum 2500.00 630.00  1897.50ASBESTOS ASSESSMENT

0269 8108000000-E 411 159.83 LF  1000.00 159830.00 850.00 135855.50 1443.0191  230637.74**'-**" DIA DRILLD PIERS
(4'-0")

0270 8112730000-N 450  1 EA  2000.00 2000.00 2650.00 2650.00 1897.50  1897.50PDA TESTING

0271 8114000000-N 411  5 EA  1000.00 5000.00 500.00 2500.00 2783.00  13915.00SPT TESTING

0272 8115000000-N 411  1 EA  2450.00 2450.00 2200.00 2200.00 632.50  632.50CSL TESTING

0273 8147000000-E 420  11,739 SF  42.00 493038.00 47.00 551733.00 43.674  512689.09REINF CONCRETE DECK SLAB

0274 8161000000-E 420  11,177 SF  0.75 8382.75 1.60 17883.20 0.9361  10462.79GROOVING BRIDGE FLOORS
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0275 8182000000-E 420 264.2 CY  750.00 198150.00 975.00 257595.00 1423.9115  376197.42CLASS A CONCRETE (BRIDGE)

0276 8210000000-N 422 Lump Sum 100000.00 75000.00  104579.66BRG APPR SLAB ***********
(27+83.62-L-)

0277 8217000000-E 425  47,925 LB  1.25 59906.25 2.00 95850.00 1.0391  49798.87REINF STEEL (BRIDGE)

0278 8238000000-E 425  6,494 LB  2.50 16235.00 2.25 14611.50 1.20  7792.80SPIRAL COL REINF STL BRG

0279 8274000000-E 430 1,499.46 LF  275.00 412351.50 350.00 524811.00 364.2389  546161.6663" MOD PRESTR CONC GIRDR

0280 8328200000-E 450  30 EA  450.00 13500.00 550.00 16500.00 1138.50  34155.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0281 8364000000-E 450  1,320 LF  30.00 39600.00 40.00 52800.00 44.5603  58819.60HP12X53 PILES

0282 8475000000-E 460 420.22 LF  95.00 39920.90 110.00 46224.20 110.9279  46614.12TWO BAR METAL RAIL

0283 8517000000-E 460 437.9 LF  125.00 54737.50 185.00 81011.50 128.0261  56062.631'-**"X*****"CONC PARAPET
(1'-2" X 3'-3")

0284 8531000000-E 462  75 SY  150.00 11250.00 135.00 10125.00 99.3025  7447.694" SLOPE PROTECTION

0285 8657000000-N 430 Lump Sum 15000.00 6000.00  7774.44ELASTOMERIC BEARINGS

0286 8692000000-N SP  Lump Sum 40000.00 50000.00  69821.68FOAM JOINT SEALS

 

    TOTAL 12358341.47 TOTAL 14650031.32 TOTAL  14726225.54CONTRACT TOTAL

 

    SUB-TOTAL 9420713.32 SUB-TOTAL 11256248.52 SUB-TOTAL  11227534.02ROADWAY ITEMS

    SUB-TOTAL 291151.25 SUB-TOTAL 265702.90 SUB-TOTAL  293923.19CULVERT ITEMS

    SUB-TOTAL 722625.00 SUB-TOTAL 909100.00 SUB-TOTAL  817410.64WALL ITEMS

    SUB-TOTAL 1923851.90 SUB-TOTAL 2218979.90 SUB-TOTAL  2387357.69STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 764418.92 785000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 145500.00 198245.00  CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 2603000.00 2285650.00  GRADING

0004 0050000000-E 226  1 ACR 5000.00 5000.00 5000.00 5000.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,600 CY  46.33 74128.00 35.00 56000.00  UNDERCUT EXCAVATION

0006 0134000000-E 240  520 CY  17.28 8985.60 20.00 10400.00  DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  1,239 CY  53.57 66373.23 25.00 30975.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  1,176 SY  2.49 2928.24 2.00 2352.00  GEOTEXTILE SOIL STABILIZATION

0009 0199000000-E SP   4,480 SF  50.13 224582.40 130.00 582400.00  TEMPORARY SHORING

0010 0223000000-E 275  650 SY  78.16 50804.00 80.00 52000.00  ROCK PLATING

0011 0318000000-E 300  380 TON 55.96 21264.80 30.00 11400.00  FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  1,200 SY  7.13 8556.00 2.50 3000.00  FND CONDIT GEOTEXTILE

0013 0335200000-E 305  1,364 LF  95.92 130834.88 75.00 102300.00  15" DRAINAGE PIPE

0014 0335300000-E 305  148 LF  91.56 13550.88 80.00 11840.00  18" DRAINAGE PIPE

0015 0335400000-E 305  12 LF  129.77 1557.24 100.00 1200.00  24" DRAINAGE PIPE

0016 0335850000-E 305  16 EA  417.01 6672.16 555.00 8880.00  **" DRAINAGE PIPE ELBOW
(15")

0017 0335850000-E 305  2 EA  417.00 834.00 600.00 1200.00  **" DRAINAGE PIPE ELBOW
(18")

0018 0345000000-E 310  54 LF  82.57 4458.78 90.00 4860.00  24" SIDE DRAIN PIPE

0019 0366000000-E 310  68 LF  62.09 4222.12 69.00 4692.00  15" RC PIPE CULV III

0020 0372000000-E 310  24 LF  89.72 2153.28 73.00 1752.00  18" RC PIPE CULV III

0021 0448200000-E 310  1,532 LF  88.12 134999.84 72.00 110304.00  15" RCP CULV CLASS IV

0022 0448300000-E 310  212 LF  82.36 17460.32 77.00 16324.00  18" RCP CULV CLASS IV

0023 0576000000-E 310  4 LF  171.67 686.68 1105.00 4420.00  **" CS PIPE CULV *****"
(66", 0.138")

0024 0582000000-E 310  72 LF  36.48 2626.56 75.00 5400.00  15" CS PIPE CULV 0.064"

0025 0636000000-E 310  2 EA  353.29 706.58 555.00 1110.00  **" CS ELBOW *****" THICK
(15", 0.064")

0026 0973100000-E 330  44 LF  884.18 38903.92 375.00 16500.00  **"WLD STL PIPE GRAD B IN SOIL
(18", 0.25")

0027 0973300000-E 330  44 LF  793.02 34892.88 1500.00 66000.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.25")

0028 0995000000-E 340  273 LF  34.22 9342.06 16.50 4504.50  PIPE REMOVAL

0029 1099500000-E 505  120 CY  75.83 9099.60 19.50 2340.00  SHALLOW UNDERCUT

0030 1099700000-E 505  247 TON 44.54 11001.38 22.50 5557.50  CLASS IV SUBGRD STABILIZATION

0031 1115000000-E SP   10,335 SY  6.35 65627.25 4.00 41340.00  GEOTEXTILE FOR PVMT STABILIZ

0032 1121000000-E 520  4,250 TON 44.07 187297.50 25.00 106250.00  AGGREGATE BASE COURSE

0033 1220000000-E 545  50 TON 44.85 2242.50 30.00 1500.00  INCIDENTAL STONE BASE

0034 1275000000-E 600 233.45 GAL 10.10 2357.85 11.50 2684.68  PRIME COAT

0035 1330000000-E 607  5,400 SY  15.15 81810.00 10.50 56700.00  INCIDENTAL MILLING

0036 1491000000-E 610  10,230 TON 80.00 818400.00 75.50 772365.00  ASP CONC BASE CRS B25.0C
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0037 1503000000-E 610  3,410 TON 65.66 223900.60 75.50 257455.00  ASP CONC INTR CRS I19.0C

0038 1519000000-E 610  4,570 TON 65.66 300066.20 75.50 345035.00  ASP CONC SURF CRS S9.5B

0039 1523000000-E 610  1,520 TON 70.71 107479.20 81.30 123576.00  ASP CONC SURF CRS S9.5C

0040 1575000000-E 620  1,025 TON 656.57 672984.25 755.00 773875.00  ASP FOR PLANT MIX

0041 1577000000-E 620  50 TON 782.83 39141.50 900.00 45000.00  POLYM MOD ASP BNDR FOR PLT MIX

0042 1693000000-E 654  200 TON 417.64 83528.00 160.00 32000.00  ASPH PLT MIX PVMT REPAIR

0043 1839140000-E 661  910 TON 134.34 122249.40 155.00 141050.00  ULTRATHIN BOND WEAR CRS

0044 1840000000-E 665  13,300 LF  0.58 7714.00 0.36 4788.00  MILLED RUMBLE STRIPS

0045 2022000000-E 815 1,612.8 CY  25.00 40320.00 32.00 51609.60  SUBDRAIN EXCAVATION

0046 2026000000-E 815  200 SY  8.00 1600.00 12.00 2400.00  GEOTEXTILE FOR SUBSURF DRNS

0047 2033000000-E 815  1,176 CY  45.00 52920.00 70.00 82320.00  SUBDRAIN FINE AGGREGATE

0048 2036000000-E 815 33.6 CY  65.00 2184.00 85.00 2856.00  SUBDRAIN COARSE AGGREGATE

0049 2044000000-E 815  7,200 LF  14.00 100800.00 20.00 144000.00  6" PERF SUBDRN PIPE

0050 2070000000-N 815  15 EA  350.00 5250.00 450.00 6750.00  SUBDRN PIPE OUTLET

0051 2077000000-E 815  90 LF  35.00 3150.00 52.00 4680.00  6" OUTLET PIPE

0052 2253000000-E 840 0.45 CY  5737.22 2581.75 815.00 366.75  PIPE COLLARS

0053 2275000000-E SP   10 CY  263.70 2637.00 600.00 6000.00  FLOWABLE FILL

0054 2286000000-N 840  56 EA  4334.32 242721.92 2100.00 117600.00  MASNRY DRAINAGE STRUCT

0055 2297000000-E 840 7.4 CY  1200.00 8880.00 1355.00 10027.00  MASNRY DRAINAGE STRUCT

0056 2308000000-E 840 13.9 LF  521.47 7248.43 170.00 2363.00  MASNRY DRAINAGE STRUCT

0057 2364200000-N 840  10 EA  894.92 8949.20 850.00 8500.00  FRAME W/2GRTS 840.20 STD

0058 2365000000-N 840  9 EA  894.92 8054.28 850.00 7650.00  FRAME W/2GRTS 840.22 STD

0059 2374000000-N 840  5 EA  1526.29 7631.45 850.00 4250.00  FRAME-GRT-HD 840.03 **
(E)

0060 2374000000-N 840  13 EA  1526.29 19841.77 865.00 11245.00  FRAME-GRT-HD 840.03 **
(F)

0061 2374000000-N 840  18 EA  2065.22 37173.96 865.00 15570.00  FRAME-GRT-HD 840.03 **
(G)

0062 2396000000-N 840  1 EA  1499.49 1499.49 670.00 670.00  FRAME W/COVER STD 840.54

0063 2549000000-E 846  5,860 LF  26.00 152360.00 35.00 205100.00  2'-6" CONC CURB & GUTTER

0064 2556000000-E 846  706 LF  32.00 22592.00 42.00 29652.00  SHOULDER BERM GUTTER

0065 2577000000-E 846  88 LF  45.00 3960.00 57.00 5016.00  CONC EXPRESSWAY GUTTER

0066 2591000000-E 848  1,300 SY  45.50 59150.00 60.00 78000.00  4" CONCRETE SIDEWALK

0067 2605000000-N 848  10 EA  1500.00 15000.00 1925.00 19250.00  CONCRETE CURB RAMPS

0068 2612000000-E 848  30 SY  175.00 5250.00 210.00 6300.00  6" CONCRETE DRIVEWAY

0069 2619000000-E 850  70 SY  90.00 6300.00 250.00 17500.00  4" CONCRETE PAVED DITCH

0070 2647000000-E 852  560 SY  80.00 44800.00 95.00 53200.00  5" MONO CONC ISLANDS (SURF MTD)

0071 2724000000-E 857  500 LF  143.48 71740.00 235.00 117500.00  PC REINF BARRIER SNGL FC

0072 2752000000-E SP   180 LF  184.26 33166.80 565.00 101700.00  GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0073 2830000000-N 858  1 EA  2937.79 2937.79 1000.00 1000.00  ADJ MANHOLES
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0074 3030000000-E 862  10,675 LF  16.50 176137.50 20.00 213500.00  STL BEAM GUARDRAIL

0075 3045000000-E 862 562.5 LF  17.50 9843.75 20.50 11531.25  SBGR SHOP CURVED

0076 3150000000-N 862  15 EA  44.00 660.00 51.00 765.00  ADDIT GUARDRAIL POSTS

0077 3195000000-N 862  1 EA  650.00 650.00 755.00 755.00  GR END TYPE AT-1

0078 3210000000-N 862  8 EA  625.00 5000.00 730.00 5840.00  GR END TYPE CAT-1

0079 3215000000-N SP   4 EA  1650.00 6600.00 1915.00 7660.00  GR ANCHOR TYPE III

0080 3287000000-N SP   10 EA  3100.00 31000.00 3600.00 36000.00  GR END TYPE TL-3

0081 3317000000-N SP   7 EA  1650.00 11550.00 1915.00 13405.00  GR ANCHOR TYPE B-77

0082 3360000000-E 863 9,148.2 LF  1.00 9148.20 1.20 10977.84  REMOVE EXISTING GUARDRAIL

0083 3380000000-E 862 837.5 LF  11.00 9212.50 13.00 10887.50  TEMP STL BM GUARDRAIL

0084 3383000000-E 862 662.5 LF  15.00 9937.50 17.50 11593.75  TMP STL BM GRDRL DBL FACED

0085 3387000000-N SP   4 EA  600.00 2400.00 700.00 2800.00  TEMP GDRL ANCH UNITS ******
(B-77)

0086 3387000000-N SP   2 EA  600.00 1200.00 700.00 1400.00  TEMP GDRL ANCH UNITS ******
(III)

0087 3389150000-N SP   2 EA  2700.00 5400.00 3135.00 6270.00  TEMP GDRL END UNITS *****
(TL-3)

0088 3436000000-N 862  4 EA  250.00 1000.00 290.00 1160.00  GENERIC GUARDRAIL ITEM (EA) 862
TEMPORARY GUARDRAIL END UNITS, TYPE CAT-1

0089 3503000000-E 866  1,090 LF  4.25 4632.50 5.00 5450.00  WOVEN WIRE FENCE 47" FAB

0090 3509000000-E 866  56 EA  18.00 1008.00 21.00 1176.00  4" TIMBER POSTS 7'-6"LONG

0091 3515000000-E 866  41 EA  30.00 1230.00 35.00 1435.00  5" TIMBER POSTS 8'-0"LONG

0092 3628000000-E 876  820 TON 61.92 50774.40 53.00 43460.00  RIP RAP, CLASS I

0093 3649000000-E 876  230 TON 58.82 13528.60 49.00 11270.00  RIP RAP, CLASS B

0094 3656000000-E 876  2,440 SY  3.93 9589.20 3.00 7320.00  GEOTEXTILE FOR DRAINGE

0095 4025000000-E 901 853.25 SF  28.00 23891.00 33.00 28157.25  CONTR FURN, TYPE ***SIGN
(A)

0096 4025000000-E 901  164 SF  28.00 4592.00 33.00 5412.00  CONTR FURN, TYPE ***SIGN
(B)

0097 4025000000-E 901 35.5 SF  20.00 710.00 25.00 887.50  CONTR FURN, TYPE ***SIGN
(D)

0098 4025000000-E 901 471.65 SF  17.00 8018.05 20.00 9433.00  CONTR FURN, TYPE ***SIGN
(E)

0099 4025000000-E 901 89.31 SF  17.00 1518.27 20.00 1786.20  CONTR FURN, TYPE ***SIGN
(F)

0100 4025000000-E 901  6 SF  23.00 138.00 27.00 162.00  CONTR FURN, TYPE ***SIGN
(MILEMARKER)

0101 4048000000-E 902  6 CY  1200.00 7200.00 1395.00 8370.00  REINF CONC FOUNDTN

0102 4054000000-E 902  2 CY  750.00 1500.00 875.00 1750.00  PLN CONC FOUNDTN

0103 4060000000-E 903  3,858 LB  5.50 21219.00 7.00 27006.00  SUPPORT, BREAKAWAY STL BM

0104 4066000000-E 903  3,364 LB  4.50 15138.00 5.25 17661.00  SUPPORTS, SIMPLE STL BM

0105 4072000000-E 903  1,550 LF  7.00 10850.00 8.15 12632.50  SUPPORT, 3-LB STL U-CHAN

0106 4096000000-N 904  4 EA  175.00 700.00 205.00 820.00  SIGN ERECTION, TYPE D
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0107 4102000000-N 904  51 EA  65.00 3315.00 75.50 3850.50  SIGN ERECTION, TYPE E

0108 4108000000-N 904  8 EA  150.00 1200.00 175.00 1400.00  SIGN ERECTION, TYPE F

0109 4110000000-N 904  9 EA  600.00 5400.00 700.00 6300.00  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0110 4110000000-N 904  2 EA  600.00 1200.00 700.00 1400.00  SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0111 4110000000-N 904  2 EA  75.00 150.00 90.00 180.00  SIGN ERECTION, TYPE *** (GRD MTD)
(MILEMARKERS)

0112 4116100000-N 904  3 EA  600.00 1800.00 700.00 2100.00  SIGN ERECT, RELOC ** GRD MTD
(A)

0113 4116100000-N 904  1 EA  600.00 600.00 700.00 700.00  SIGN ERECT, RELOC ** GRD MTD
(B)

0114 4116100000-N 904  3 EA  150.00 450.00 175.00 525.00  SIGN ERECT, RELOC ** GRD MTD
(D)

0115 4116100000-N 904  1 EA  150.00 150.00 120.00 120.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0116 4138000000-N 907  8 EA  20.00 160.00 25.00 200.00  DISPOSE SUPPORT, STL BM

0117 4152000000-N 907  5 EA  20.00 100.00 25.00 125.00  DISPOSE SIGN SYST STL BM

0118 4155000000-N 907  60 EA  5.25 315.00 7.50 450.00  DISPOSE SIGN SYST U-CHAN

0119 4192000000-N 907  5 EA  20.00 100.00 6.10 30.50  DISPOSE SUPPORT, U-CHAN

0120 4238000000-N 907  2 EA  5.25 10.50 6.10 12.20  DISPOSE SIGN, D, E, F

0121 4400000000-E 1110  884 SF  8.25 7293.00 11.00 9724.00  WORK ZONE SIGNS (STAT)

0122 4405000000-E 1110  1,805 SF  13.25 23916.25 11.00 19855.00  WORK ZONE SIGNS (PORT)

0123 4410000000-E 1110  234 SF  8.00 1872.00 10.00 2340.00  WORK ZONE SIGNS (BARR)

0124 4415000000-N 1115  7 EA  4200.00 29400.00 2730.00 19110.00  FLASHING ARROW BOARD

0125 4420000000-N 1120  5 EA  15200.00 76000.00 13000.00 65000.00  PORTABLE CHANGE MSG SIGN

0126 4422000000-N 1120  42 DAY 75.00 3150.00 69.00 2898.00  PORT CHANGE MSG SIGN (SHORT TERM)

0127 4430000000-N 1130  300 EA  43.00 12900.00 50.00 15000.00  DRUMS

0128 4434000000-N SP   12 EA  82.75 993.00 150.00 1800.00  SEQ FLASH WARN LIGHTS

0129 4445000000-E 1145  208 LF  25.00 5200.00 32.50 6760.00  BARRICADES (TYPE III)

0130 4455000000-N 1150  1,440 DAY 300.00 432000.00 265.00 381600.00  FLAGGER

0131 4465000000-N 1160  7 EA  12672.65 88708.55 6200.00 43400.00  TEMPORARY CRASH CUSHIONS

0132 4470000000-N 1160  13 EA  2750.00 35750.00 3595.00 46735.00  REM & RES CRASH CUSHION

0133 4480000000-N 1165  4 EA  47500.00 190000.00 14400.00 57600.00  TMA

0134 4485000000-E 1170  1,170 LF  28.10 32877.00 28.00 32760.00  PORT CONC BARRIER

0135 4490000000-E 1170  5,450 LF  44.50 242525.00 35.00 190750.00  PORT CONC BARRIER(ANCHRD)

0136 4505000000-E 1170  4,230 LF  6.25 26437.50 15.50 65565.00  REM & RES PORT CONC BARR, ANCH

0137 4510000000-N 1190  120 HR  60.00 7200.00 58.00 6960.00  LAW ENFORCEMENT

0138 4650000000-N 1251  560 EA  8.00 4480.00 10.00 5600.00  TEMP RAISED PVMT MRKS

0139 4695000000-E 1205  50 LF  5.00 250.00 6.00 300.00  THERMO PVT MKG LINES 8"90 MILS

0140 4700000000-E 1205  350 LF  3.00 1050.00 3.50 1225.00  12"WIDE THERMO 90 MILS

0141 4720000000-E 1205  8 EA  125.00 1000.00 145.00 1160.00  THERMO PVT MKG CHARACTER 90
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0142 4725000000-E 1205  43 EA  125.00 5375.00 145.00 6235.00  THERMO PVT SYMBOL 90MILS

0143 4770000000-E 1205  3,600 LF  3.75 13500.00 5.00 18000.00  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0144 4810000000-E 1205  57,441 LF  0.30 17232.30 0.35 20104.35  PAINT PVMT MARKINGS 4"

0145 4820000000-E 1205  600 LF  1.00 600.00 1.20 720.00  PAINT PVMT MARKINGS 8"

0146 4835000000-E 1205  341 LF  3.00 1023.00 3.50 1193.50  PAINT PVT MKG LINES 24"

0147 4840000000-N 1205  16 EA  75.00 1200.00 87.00 1392.00  PAINT PVT MKG CHARACTER

0148 4845000000-N 1205  154 EA  75.00 11550.00 87.00 13398.00  PAINT PVT MKG SYMBOL

0149 4847010000-E 1205  8,450 LF  1.00 8450.00 1.20 10140.00  POLYUREA LINES (4", 20 MILS)

0150 4847030000-E 1205  19,600 LF  1.20 23520.00 1.40 27440.00  POLYUREA LINES (6", 20 MILS)

0151 4847050000-E 1205  600 LF  2.00 1200.00 2.35 1410.00  POLYUREA LINES (8", 20 MILS)

0152 4847070000-E 1205  2,000 LF  2.30 4600.00 2.70 5400.00  POLYUREA LINES (12", 20 MILS)

0153 4847500000-E SP   36,054 LF  0.65 23435.10 0.75 27040.50  WZ PERF PVMT MKG LINES 6"

0154 4847600000-E SP   2,800 LF  1.40 3920.00 1.65 4620.00  WZ PERF PVMT MKG LINES 12"

0155 4850000000-E 1205  44,500 LF  0.70 31150.00 0.85 37825.00  LINE REMOVAL 4" WIDE

0156 4855000000-E 1205  41,000 LF  0.75 30750.00 0.87 35670.00  LINE REMOVAL 6" WIDE

0157 4860000000-E 1205  1,500 LF  1.00 1500.00 1.20 1800.00  LINE REMOVAL 8" WIDE

0158 4865000000-E 1205  2,100 LF  1.50 3150.00 1.75 3675.00  LINE REMOVAL 12" WIDE

0159 4870000000-E 1205  200 LF  3.00 600.00 3.50 700.00  LINE REMOVAL 24" WIDE

0160 4875000000-N 1205  60 EA  75.00 4500.00 87.00 5220.00  REMOVAL OF SYMBL & CHARAC

0161 4891000000-E 1205  340 LF  10.00 3400.00 12.00 4080.00  GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0162 4900000000-N 1251  5 EA  100.00 500.00 120.00 600.00  PERM RAISED PVMT MARKERS

0163 4905000000-N 1253  520 EA  28.50 14820.00 33.10 17212.00  SNOWPLB PVMT MRKER

0164 5325600000-E 1510  23 LF  60.00 1380.00 70.00 1610.00  6" WATER LINE

0165 5326200000-E 1510  441 LF  125.00 55125.00 145.00 63945.00  12" WATER LINE

0166 5326600000-E 1510  159 LF  178.00 28302.00 210.00 33390.00  16" WATER LINE

0167 5329000000-E 1510  1,865 LB  16.00 29840.00 19.00 35435.00  DI H2O PIPE FITTINGS

0168 5558000000-E 1515  1 EA  2400.00 2400.00 2800.00 2800.00  12" VALVE

0169 5666000000-N 1515  1 EA  2000.00 2000.00 2325.00 2325.00  FIRE HYDRANT

0170 5672000000-N 1515  1 EA  3000.00 3000.00 3500.00 3500.00  RELOCATE FIRE HYDRANT

0171 5709400000-E 1520  131 LF  184.00 24104.00 215.00 28165.00  8" FORCE MAIN SEWER

0172 5709500000-E 1520  165 LF  135.00 22275.00 160.00 26400.00  10" FORCE MAIN SEWER

0173 5769000000-E 1520  220 LB  16.00 3520.00 20.00 4400.00  DI SEWER PIPE FITTINGS

0174 5801000000-E 1530  361 LF  28.00 10108.00 32.50 11732.50  ABANDON 8" UTILITY PIPE

0175 5804000000-E 1530  661 LF  28.00 18508.00 32.50 21482.50  ABANDON 12" UTILITY PIPE

0176 5872600000-E 1550  165 LF  384.00 63360.00 445.00 73425.00  DIRECT DRILL **"
(10")

0177 5872600000-E 1550  159 LF  778.00 123702.00 900.00 143100.00  DIRECT DRILL **"
(16")



SR-1001 FROM I-40 WB RAMPS TO 0.3 MILES WEST OF I-40 EB RAMPS.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

BLYTHE DEVELOPMENT CO

CHARLOTTE,  NC  

JUL 26, 2019 08:18 AM MCDOWELL 2:00 PM 15 /  18 010

44390.3.1 JUN 18 2019 C204341

TIP NO 0.530 MIU-5818

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, RETAINING WALLS & STRS.

0178 6000000000-E 1605  9,735 LF  3.37 32806.95 3.50 34072.50  TEMPORARY SILT FENCE

0179 6006000000-E 1610  420 TON 50.00 21000.00 50.00 21000.00  EROS CONTRL STONE CL A

0180 6009000000-E 1610  845 TON 50.00 42250.00 50.00 42250.00  EROS CONTRL STONE CL B

0181 6012000000-E 1610  1,125 TON 40.00 45000.00 40.00 45000.00  SEDIMENT CONTROL STONE

0182 6015000000-E 1615 6.5 ACR 1854.19 12052.24 1625.00 10562.50  TEMPORARY MULCHING

0183 6018000000-E 1620  500 LB  1.69 845.00 7.00 3500.00  SEED FOR TEMP SEEDING

0184 6021000000-E 1620 3.5 TON 1123.75 3933.13 1625.00 5687.50  FERT FOR TEMP SEEDING

0185 6024000000-E 1622  1,100 LF  11.56 12716.00 11.00 12100.00  TEMPORARY SLOPE DRAINS

0186 6029000000-E SP   600 LF  1.46 876.00 2.00 1200.00  SAFETY FENCE

0187 6030000000-E 1630  1,900 CY  11.23 21337.00 14.00 26600.00  SILT EXCAVATION

0188 6036000000-E 1631  43,500 SY  2.25 97875.00 2.00 87000.00  MATTING FOR EROS CONTROL

0189 6037000000-E SP   100 SY  2.81 281.00 4.65 465.00  COIR FIBER MAT

0190 6038000000-E SP   460 SY  4.50 2070.00 4.65 2139.00  PERM SOIL REINF MAT

0191 6042000000-E 1632  3,135 LF  3.37 10564.95 3.50 10972.50  1/4" HARDWARE CLOTH

0192 6045000000-E SP   125 LF  77.62 9702.50 35.00 4375.00  **" TEMPORARY PIPE
(15")

0193 6045000000-E SP   125 LF  93.08 11635.00 45.00 5625.00  **" TEMPORARY PIPE
(24")

0194 6070000000-N 1639  3 EA  1461.65 4384.95 625.00 1875.00  SPECIAL STILLING BASINS

0195 6071012000-E SP   300 LF  5.62 1686.00 6.00 1800.00  COIR FIBER WATTLE

0196 6071020000-E SP   290 LB  8.99 2607.10 10.00 2900.00  POLYACRYLAMIDE (PAM)

0197 6071030000-E 1640  625 LF  5.06 3162.50 5.25 3281.25  COIR FIBER BAFFLE

0198 6071050000-E SP   6 EA  3090.32 18541.92 1000.00 6000.00  **" SKIMMER
(1-1/2")

0199 6084000000-E 1660  6 ACR 2100.00 12600.00 2450.00 14700.00  SEEDING AND MULCHING

0200 6087000000-E 1660  6 ACR 200.00 1200.00 235.00 1410.00  MOWING

0201 6090000000-E 1661  100 LB  2.81 281.00 8.15 815.00  SEED FOR REPAIR SEEDING

0202 6093000000-E 1661 0.25 TON 1123.76 280.94 2100.00 525.00  FERT FOR REPAIR SEEDING

0203 6096000000-E 1662  150 LB  2.81 421.50 6.00 900.00  SEED FOR SUPP SEEDING

0204 6108000000-E 1665 4.25 TON 1123.75 4775.94 1625.00 6906.25  FERTILIZER TOPDRESSING

0205 6111000000-E SP   99 LF  49.47 4897.53 140.00 13860.00  IMPERVIOUS DIKE

0206 6114500000-N 1667  10 MHR 45.00 450.00 50.00 500.00  SPECIALIZED HAND MOWING

0207 6117000000-N SP   25 EA  400.00 10000.00 1455.00 36375.00  RESPONSE FOR EROS CONTROL

0208 6117500000-N SP   6 EA  800.00 4800.00 950.00 5700.00  CONC WASHOUT STRUCTURE

0209 6123000000-E 1670  3 ACR 1300.00 3900.00 1510.00 4530.00  REFORESTATION

0210 7048500000-E 1705  2 EA  1000.00 2000.00 1015.00 2030.00  16" PEDEST SIG HEAD 1 SEC W/CD

0211 7060000000-E 1705  4,690 LF  4.00 18760.00 4.00 18760.00  SIGNAL CABLE

0212 7120000000-E 1705  23 EA  900.00 20700.00 1045.00 24035.00  VEHICLE SIGNAL HD (12", 3 SECT)

0213 7132000000-E 1705  3 EA  1100.00 3300.00 1135.00 3405.00  VEHICLE SIGNAL HD (12", 4 SECT)

0214 7144000000-E 1705  6 EA  1300.00 7800.00 1570.00 9420.00  VEHICLE SIGNAL HD (12", 5 SECT)

0215 7264000000-E 1710  830 LF  5.00 4150.00 5.00 4150.00  MESSENGER CABLE (3/8")
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0216 7279000000-E 1715  350 LF  1.25 437.50 0.60 210.00  TRACER WIRE

0217 7288000000-E 1715  10 LF  50.00 500.00 30.00 300.00  PAVED TRENCH (***********)
(1, 2")

0218 7300000000-E 1715  820 LF  8.00 6560.00 9.00 7380.00  UNPAVED TRENCH (***********)
(1, 2")

0219 7300000000-E 1715  180 LF  10.00 1800.00 10.00 1800.00  UNPAVED TRENCH (***********)
(2, 2")

0220 7300000000-E 1715  110 LF  12.00 1320.00 11.00 1210.00  UNPAVED TRENCH (***********)
(3, 2")

0221 7300000000-E 1715  230 LF  14.00 3220.00 12.20 2806.00  UNPAVED TRENCH (***********)
(4, 2")

0222 7301000000-E 1715  120 LF  20.00 2400.00 19.20 2304.00  DIRECT DRILL (***********)
(1, 2")

0223 7301000000-E 1715  260 LF  25.00 6500.00 21.50 5590.00  DIRECT DRILL (***********)
(2, 2")

0224 7301000000-E 1715  110 LF  30.00 3300.00 25.00 2750.00  DIRECT DRILL (***********)
(4, 2")

0225 7324000000-N 1716  19 EA  400.00 7600.00 410.00 7790.00  JUNCTION BOX (STANDARD SIZE)

0226 7348000000-N 1716  3 EA  600.00 1800.00 670.00 2010.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0227 7360000000-N 1720  8 EA  1300.00 10400.00 1105.00 8840.00  WOOD POLE

0228 7372000000-N 1721  13 EA  500.00 6500.00 581.00 7553.00  GUY ASSEMBLY

0229 7408000000-E 1722  2 EA  450.00 900.00 555.00 1110.00  1" RISER WITH WEATHERHEAD

0230 7420000000-E 1722  2 EA  550.00 1100.00 670.00 1340.00  2" RISER WITH WEATHERHEAD

0231 7432000000-E 1722  2 EA  650.00 1300.00 670.00 1340.00  2" RISER WITH TUBING

0232 7444000000-E 1725  1,160 LF  9.00 10440.00 10.00 11600.00  INDUCTIVE LOOP SAWCUT

0233 7456000000-E 1726  2,210 LF  3.00 6630.00 2.25 4972.50  LEAD-IN CABLE(********)
(14-2)

0234 7481000000-N SP   2 EA  1000.00 2000.00 1750.00 3500.00  SITE SURVEY

0235 7481200000-N SP   6 EA  750.00 4500.00 785.00 4710.00  LUMINAIRE ARM FOR VIDEO SYSTEM

0236 7481240000-N SP   6 EA  3800.00 22800.00 3455.00 20730.00  CAMERA W/O INT LOOP EMUL PROCESS

0237 7481260000-N SP   2 EA  6000.00 12000.00 10000.00 20000.00  EXT LOOP EMULATOR PROCESS UNIT

0238 7481280000-N SP   12 EA  500.00 6000.00 930.00 11160.00  RELOCATE CAMERA SENSOR UNIT

0239 7528000000-E 1730  450 LF  4.50 2025.00 3.25 1462.50  DROP CABLE

0240 7541000000-N 1731  2 EA  1825.00 3650.00 1915.00 3830.00  MOD SPLICE ENCLOSURE

0241 7552000000-N 1731  2 EA  1900.00 3800.00 2615.00 5230.00  INTERCONNECT CENTER

0242 7564000000-N 1732  2 EA  4000.00 8000.00 2645.00 5290.00  FIBER-OPTIC TRANS DROP/REP

0243 7566000000-N 1733  3 EA  150.00 450.00 215.00 645.00  DELINEATOR MARKER

0244 7575160000-E 1734  260 LF  1.25 325.00 2.00 520.00  REM EXT COMM CABLE

0245 7588000000-N SP   4 EA  19000.00 76000.00 25300.00 101200.00  SGNL MAST ARM WITH METAL POLE

0246 7613000000-N SP   4 EA  1250.00 5000.00 1625.00 6500.00  SOIL TEST

0247 7614100000-E SP   24 CY  1000.00 24000.00 1020.00 24480.00  DRILLED PIER FOUND

0248 7631000000-N SP   4 EA  100.00 400.00 410.00 1640.00  MAST ARM W/ MTL POLE DES

0249 7636000000-N 1745  6 EA  500.00 3000.00 555.00 3330.00  SIGN FOR SIGNALS
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0250 7642200000-N 1743  2 EA  1500.00 3000.00 1800.00 3600.00  TYPE II PED W/ FOUNDATION

0251 7684000000-N 1750  2 EA  1500.00 3000.00 1600.00 3200.00  SIGNAL CABINET FOUNDATION

0252 7696000000-N 1751  2 EA  14500.00 29000.00 16000.00 32000.00  CONTLRS WITH CBNT (**************)
(TYPE 2070E, BASE MOUNTED)

0253 7744000000-N 1751  9 EA  125.00 1125.00 140.00 1260.00  DETECTOR CARD (TYPE 170)

0254 7901000000-N 1753  2 EA  750.00 1500.00 585.00 1170.00  CABINET BASE EXTENDER

0255 7980000000-N SP   1 EA  11455.00 11455.00 7550.00 7550.00  GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM MULTIPLE
ZONES

0256 7980000000-N SP   4 EA  2500.00 10000.00 3200.00 12800.00  GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SIGNAL MAST ARM POLE
(BLACK)

0257 7980000000-N SP   2 EA  75.00 150.00 290.00 580.00  GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SIGNAL PEDESTAL (BLACK)

0258 7990000000-E SP   740 LF  3.00 2220.00 1.75 1295.00  GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER OPTIC CABLE

CULVERT ITEMS

0259 8126000000-N 414 Lump Sum 18693.39 46000.00  CULV EXCAV @ ************
(11+57.95-L-)

0260 8126000000-N 414 Lump Sum 15936.39 60000.00  CULV EXCAV @ ************
(16+31.90-RPC-)

0261 8126000000-N 414 Lump Sum 22642.09 62000.00  CULV EXCAV @ ************
(25+49.32-L-)

0262 8133000000-E 414  109 TON 50.00 5450.00 56.00 6104.00  FND CONDIT MAT, BOX CULV

0263 8196000000-E 420 250.5 CY  850.00 212925.00 1600.00 400800.00  CLASS A CONCRETE (CULV)

0264 8245000000-E 425  29,389 LB  1.10 32327.90 1.75 51430.75  REINF STEEL (CULVERT)

WALL ITEMS

0265 8801000000-E SP   5,440 SF  63.77 346908.80 115.00 625600.00  MSE RETAIN WALL NO **
(1)

0266 8801000000-E SP   4,195 SF  63.77 267515.15 115.00 482425.00  MSE RETAIN WALL NO **
(2)

STRUCTURE ITEMS

0267 8035000000-N 402 Lump Sum 218462.67 250000.00  REMV EXIST STR **********
(27+83.62-L-)

0268 8065000000-N SP  Lump Sum 1150.00 1350.00  ASBESTOS ASSESSMENT

0269 8108000000-E 411 159.83 LF  1100.00 175813.00 1400.00 223762.00  **'-**" DIA DRILLD PIERS
(4'-0")

0270 8112730000-N 450  1 EA  5506.57 5506.57 4065.00 4065.00  PDA TESTING

0271 8114000000-N 411  5 EA  500.00 2500.00 585.00 2925.00  SPT TESTING

0272 8115000000-N 411  1 EA  2200.00 2200.00 2555.00 2555.00  CSL TESTING

0273 8147000000-E 420  11,739 SF  96.81 1136452.59 65.00 763035.00  REINF CONCRETE DECK SLAB

0274 8161000000-E 420  11,177 SF  0.64 7153.28 1.35 15088.95  GROOVING BRIDGE FLOORS
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0275 8182000000-E 420 264.2 CY  1656.75 437713.35 1625.00 429325.00  CLASS A CONCRETE (BRIDGE)

0276 8210000000-N 422 Lump Sum 138179.22 87100.00  BRG APPR SLAB ***********
(27+83.62-L-)

0277 8217000000-E 425  47,925 LB  1.46 69970.50 1.50 71887.50  REINF STEEL (BRIDGE)

0278 8238000000-E 425  6,494 LB  2.62 17014.28 2.35 15260.90  SPIRAL COL REINF STL BRG

0279 8274000000-E 430 1,499.46 LF  484.93 727133.14 400.00 599784.00  63" MOD PRESTR CONC GIRDR

0280 8328200000-E 450  30 EA  1500.00 45000.00 2800.00 84000.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0281 8364000000-E 450  1,320 LF  42.00 55440.00 47.00 62040.00  HP12X53 PILES

0282 8475000000-E 460 420.22 LF  174.38 73277.96 125.00 52527.50  TWO BAR METAL RAIL

0283 8517000000-E 460 437.9 LF  150.09 65724.41 210.00 91959.00  1'-**"X*****"CONC PARAPET
(1'-2" X 3'-3")

0284 8531000000-E 462  75 SY  191.21 14340.75 155.00 11625.00  4" SLOPE PROTECTION

0285 8657000000-N 430 Lump Sum 10566.53 11100.00  ELASTOMERIC BEARINGS

0286 8692000000-N SP  Lump Sum 26058.77 25000.00  FOAM JOINT SEALS

 

    TOTAL 15288378.50 TOTAL 15779918.47  CONTRACT TOTAL

 

    SUB-TOTAL 11136322.76 SUB-TOTAL 11241168.87  ROADWAY ITEMS

    SUB-TOTAL 307974.77 SUB-TOTAL 626334.75  CULVERT ITEMS

    SUB-TOTAL 614423.95 SUB-TOTAL 1108025.00  WALL ITEMS

    SUB-TOTAL 3229657.02 SUB-TOTAL 2804389.85  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12358341.47   NATIONAL BRIDGE BUILDERS LLC

     2  14650031.32   NHM CONSTRUCTORS LLC

     3  14726225.54   YOUNG & MCQUEEN GRADING CO INC

     4  15288378.50   CROWDER CONSTRUCTION COMPANY

     5  15779918.47   BLYTHE DEVELOPMENT CO


